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NATIONAL PROJECTS CONSTRUCTION CORPORATION LIMITED
(A Government of India Enterprise)
CHHATTISGARH ZONE
Ashok Vihar Colony, Pandri, Raipur — 492 004 (C.G.)
Tele-fax: 0771-4074482

WEBSITE: www.npcc.gov.in

SHORT TERM
NOTICE INVITING TENDER

NIT No.: 731003/1GNTU/2143

Date: 08.01.2016

National projects Construction Corporation Limited (NPCC) invites sealed item rate
tenders under two bid systems (One envelope for technical bid and other for
financial bid) from the experienced and financially as well as technically sound
agencies of National repute for the Supply and Installation of Chairs for Auditorium

at Academic Building at Indira Gandhi National Tribal University (IGNTU),
Amarkantak, M.P. as detailed below:
S. Description Package
No.
1. Name of Building/ Work Supply and Installation of Chairs for
Auditorium at Academic Building at
Indira Gandhi National Tribal
University (IGNTU), Amarkantak,
M.P.
2. | Completion time 01 (one) months including rainy
season
3. | Approx. estimated cost Rs. 27.14 Lakhs (Twenty Seven
Lakhs Fourteen Thousand Rupees)
4. | Earnest money to be deposited in the Rs. 50,000.00 (Fifty Thousand
form of DD/FDR/BG favour of NPCC Rupees)
Ltd. payable at Raipur. In case of BG it
must be from Nationalized Bank only.
5. | Cost of Tender documents in the form | Rs. 5,000/- (Five Thousand only)
of Demand Draft in favour of NPCC Ltd.
Payable at Raipur
6. | Validity of Tender 120 days from date of submission of
tender
7. | Sale of Tender Documents on any 08.01.2016 to 14.01.2016
working day
8. | Receipt of Tenders at NPCC IGNTU Unit | 15.01.2016 up to 11:00 AM
office (Indira Gandhi National Tribal
University), Lalpur, Amarkantak MP
9. Opening of Technical bid at NPCC 15.01.2016 at 11:30 AM

IGNTU Unit office (Indira Gandhi
National Tribal University), Lalpur,
Amarkantak MP
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PRE-QUALIFICATION CRITERIA:

The intending Bidder should fulfill the following minimum pre-qualifying criteria

1. Turnover: Average Annual Financial Turnover on construction works during
the last three years, ending 31% March of the previous financial year, should
be at least 30% of the estimated cost.

2. Experience: Bidder should have the experience of completion of similar
works during last 7 years ending last day of month previous to the one in
which tenders are invited should be either of the following.

(a) Deleted
or
(b) Two similar completed works each costing not less than the amount
equal to 50% of the estimated cost,
or
(c) One similar completed work costing not less than the amount equal to
80% of the estimated cost.

3. Similar works mean: Supply and Installation of Chairs of Godrej or
Equivalent at Central / State Govt. Departments / PSUs and/or Autonomous
bodies.

Along with the above experience certificate, the company should
provide the following details as required:

(a) 1ISO 9001:2008, ISO 14001:2004
(b) OSHAS 18001:2007
(c) Green guard certification (USA)

(d) Details regarding having in house testing facilities for various
components of furniture.

(e) Details regarding having in house facilities for quality assurance of
finished product.

(f) Details regarding having in house facilities for computerized
manufacturing.

(g) Details regarding having in house fully automatic and computer
controlled facilities for pretreatment & powder coating of CRCA
sections.

(h) Proof of purchase of steel from Steel Authority of India or Tata Steel.

(i) Dealer / Distributer / Manufacturer should have furnish experience
certificate.

4. Profitability: The applicant should be a profit (net) making firm and should
not have incurred any loss in the last 2 (two) financial years or any three out
of last five years ending 31% March, 2015 duly certified by Chartered
Accountant.
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5. EPF Registration: Bidder must have valid EPF/ PF registration.
6. Joint Venture: Joint Ventures are not permitted.

7. Bid Capacity: Agencies who meet the minimum qualification criteria will be
qualified only if their available bid capacity is more than the total bid value.
The available bid capacity will be calculated as under:-

Assessed available bid capacity =(AX N x 2) - B

N = Number of years rounded up to first decimal prescribed for
completion of the subject contract.

A = Maximum value of works executed in anyone year during last five
years (up dated to the price level of current financial year with
percentage stated in the PQ document)

B = Value at current price level of existing commitments and on going
works to be completed in the next 'N' years.

8. Credit Facility: Agency shall have Un-utilized credit facility amounting to
10% of Estimated cost (minimum) certified from Bank during this financial
year i.e.2015-16.

9. NPCC reserve the right to reject any or all applications without assigning any
reason thereof.

10. Request for Tender document: The application for issue of Tender
Document is to be submitted along with the following documents without
fail.1) Cost of Tender document as per NIT.

2) Copy of EPF/ PF Registration certificate

3) Performance certificate in support of experience of similar works as
per para 2.0 and 3.0 of NIT.

4) Details of Turn over for last 5 years duly certified by Chartered
Accountant along with Profit and loss Statement of each financial
year.

The issuance of tender document on the basis of above documents does not mean
the agency has been technically qualified. Hence agencies/bidders are advised to
submit all the relevant documents / credentials required in tender for technical
qualification along with their bid.

Tender documents for the above works can be had from the office of the Zonal
Manager,5 Kalyan Apartment, Ashok Vihar Colony, Pandri, Raipur — 492 004 on
any working day between 11.00 A.M. to 4.00 P.M. The agencies fulfilling the
requirements may submit the application along with the details / documents stated
in para 10.0 of NIT to purchase the documents on payment (As specified in above
table at S. no. 5 (Non refundable) by DD in favour of NPCC Limited, payable at
Raipur. Tender documents will not be sent by post or courier.
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Tender documents can be seen at our official website www.npcc.gov.in which can
also be downloaded and can be submitted. The agencies who wish to download the
tender document from our website have require to deposit cost of tender document
in form of DD/Bankers Cheques separately while submitting the tender. The
envelope containing the cost of blank tender document should be kept separately
and to be attached to envelope of technical bid so that before opening technical
bid, the envelope containing cost of tender document can be verified. Agency who
have downloaded and submitted the sealed tender without requisite cost of blank
tender document shall be rejected out rightly.

Tender documents duly completed in all respect shall be received up to date & time
as specified in above table at s. no. 8 at NPCC IGNTU Unit office (Indira Gandhi
National Tribal University), Lalpur, Amarkantak MP and Technical bid shall be
opened at date & time as specified in above table at s. no. 9 at NPCC IGNTU Unit
office (Indira Gandhi National Tribal University), Lalpur, Amarkantak MP (place of
submission of tender). Documents received after the stipulated date & time are
liable to be summarily rejected.

Any corrigendum/addendum/errata in respect of the above tender shall
be made available only at our official web site www.npcc.gov.in. No
further press advertisement will be given. Hence prospective bidders are
advised to visit NPCC web site regularly for above purpose.

Zonal Manager
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Academic Building at
Indira Gandhi National Tribal University (IGNTU),
Amarkantak, M.P.

Supply and Installation
s 1 of Chairs for Auditorium at

1. Qualifying criteria
The intending Bidder should fulfill the following minimum pre-qualifying criteria:-

I Turnover: Average Annual Financial Turnover on construction works during
the last three years, ending 31°% March of the previous financial year, should
be at least 30% of the estimated cost.

ii. Experience: Bidder should have the experience of completion of similar
works during last 7 years ending last day of month previous to the one in
which tenders are invited should be either of the following.

a. Deleted
or
b. Two similar completed works each costing not less than the amount equal
to 50% of the estimated cost,
or
c. One similar completed work costing not less than the amount equal to
80% of the estimated cost.

iii. Similar works mean:

Supply and Installation of Chairs of Godrej or Equivalent at Central / State
Govt. Departments / PSUs and/or Autonomous bodies.

Along with the above experience certificate, the company should
provide the following details as required:

(2) 1ISO 9001:2008, ISO 14001:2004
(b) OSHAS 18001:2007
(c) Green guard certification (USA)

(d) Details regarding having in house testing facilities for various components of
furniture.

(e) Details regarding having in house facilities for quality assurance of finished
product.

(f) Details regarding having in house facilities for computerized manufacturing.

(g) Details regarding having in house fully automatic and computer controlled
facilities for pretreatment & powder coating of CRCA sections.

(h) Proof of purchase of steel from Steel Authority of India or Tata Steel.

(i) Dealer / Distributer / Manufacturer should have furnish experience
certificate.
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Vi.

Vil.

Viili.

XI.

Profitability: The applicant should be a profit (net) making firm and Should
not have incurred any loss in the last 2 (two) financial years or any three out
of last five years ending 31% March, 2015 duly certified by Chartered
Accountant.

EPF Registration: Bidder must have valid EPF/ PF registration.

Joint Venture: Joint Ventures are not permitted.

Credit Facility: Agency shall have Un-utilized credit facility amounting to
10% of Estimated cost (minimum) certified from Bank during this financial
year i.e. 2015-16.

The applicant must have adequate organizational setup as well as having
sufficient number of experienced personnel, technical know-how, and
infrastructure to complete the project well within time frame.

The applicant must have minimum three years experience preferably working
with public sector enterprises / government / semi government organizations.
Experience of Private sector shall be considered only on production of TDS
certificate.

NPCC is free to get documents verified and agency shall have no objection to
it. In case if it is found at any stage that that the agency has made any false
information will be disqualified and black listed.

Request for Tender document: The application for issue of Tender
Document is to be submitted along with the following documents without
fail.

1) Cost of Tender document as per NIT.
2) Copy of EPF/ PF Registration certificate.

3) Performance certificate in support of experience of similar works as per
para 2.0 and 3.0 of NIT.

4) Details of Turn over for last 5 years duly certified by Chartered
Accountant along with Profit and loss Statement of each financial year.

1.1 Bid Capacity: Agencies who meet the minimum qualification criteria will be
qualified only if their available bid capacity is more than the total bid value. The
available bid capacity will be calculated as under:-

Assessed available bid capacity =(AXNx 2) - B

N = Number of years rounded up to first decimal prescribed for completion
of the subject contract.
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A =Maximum value of works executed in anyone year during last five years
(up dated to the price level of current financial year with percentage
stated in the PQ document)

B = Value at current price level of existing commitments and on going
works to be completed in the next 'N’ years.

1. The Bidder shall furnish statements showing the value of existing

2.2

2.3

2.4

2.5

2.6

commitments and on-going works as well as the stipulated period of completion
remaining for each of the works preferably countersigned by the Nodal officer or
his nominee-in-charge in the format available in documents.

2. Financial Turn Over and cost of completed works of previous years shall be
given weightage of 5% per annum (compounded) based on rupee value to bring
them to previous financial year price level.

Instruction to bidders

Bidders are required to submit full bio-data giving details about their organization,
experience, technical personnel & manpower available in their organization,
Equipment holding, PF registration number from RPFC along with the copy of
chalan in proof of deposit of EPF with in the period of last three months, Balance
sheet and turnover details for last 5 years duly certified by CA, Litigation history
etc. in order to asses their financial and technical capabilities etc. in the enclosed
forms which will be kept confidential.

While deciding upon the technical qualification of applicant great emphasis will be
given on the ability and competence of applicants to do good quality works within
the specified time schedule and in close coordination with other agencies.

Each page of the documents shall be signed by power of attorney holder or
authorized signatory. The documents shall be signed by person(s) on behalf of the
organization having necessary authorization/power of attorney to do so (certified
copies to be enclosed).

If the space in the proforma is in sufficient for furnishing full details, such
information may be supplemented on separate sheets of paper, stating therein the
part of the proforma and serial number. Separate sheets shall be used for each
part. However, the format shall be as per proforma.

Applications containing false / incomplete and / or inadequate information are liable
to be rejected. Also mere fulfillment of eligibility criteria does not guarantee for
selection.

Clarification, if any required, may be obtained from the office of the Zonal
Manager, 5 Kalyan Appartment, Ashok Vihar Colony, Pandri Raipur,-492 004(CG)
Phone — 0771 4074482, on any working day between 11.00A.M. to 4.00 P.M.
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2.7

2.8

29.1

2.9.2

2.9.3

2.10

Canvassing in any form in connection with pre-qualifications is strictly prohibited
and the application of such persons/organizations who resort to canvassing will be
liable to rejection.

Additional Requirement -

Even though the bidders meet the above qualifying criteria, they are liable to be
disqualified if they have

(a) Made misleading or false representation in the forms, statements and
attachments in proof of the qualification requirements;

(b) Records of poor performance such as abandoning the work, not properly
completing the contract, inordinate delays in completion, litigation history or
financial failures etc.

(c) their business banned by any Central Govt. Department/Public Sector
Undertakings or Enterprises of Central Govt.

(d) not submitted all the supporting documents or not furnished the relevant details
as per the prescribed format.

A declaration to the above effect should be submitted as per Proforma-IX.
Bidder shall submit the general information about bidder as per Proforma No- 111.

Bidder shall submit the list of major plant & machinery available with the firm as
Proforma No.— IV.

Site Visit

a. The bidder is advised to visit and examine the Site of Works and its
surroundings and obtain for itself on its own responsibility and cost all
information that may be necessary for preparing the bid and entering into a
contract for construction of the Works.

b. The bidder and any of its personnel or agents will be granted permission by
the Employer/Owner to enter upon its premises and lands for the purpose of
such visit, but only upon the express condition that the bidder, its personnel,
and agents, will release and

C. Indemnify the Employer/Owner and its personnel and agents from and
against all liability in respect thereof, and will be responsible for death or
personal injury, loss of or damage to property, and any other loss, damage,
costs, and expenses incurred as a result of the inspection.

d. Before submitting a Bid, the Bidder shall be deemed to have satisfied himself
by actual inspection of the site and locality of the works, that all conditions
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liable to be encountered during the execution of the works are taken into
account and that the rates entered in the Price Bid document are adequate
and all inclusive for the completion of work to the entire satisfaction of the
Employer/Owner.

2.11  Bid Opening

2.11.1 Bids will be opened at the address mentioned in “Notice inviting Tender” in
presence of Bidders or authorized representatives of Bidders who wish to attend
the opening of Bids.

2.11.2 The Price bid shall be opened on the date and time, which will be intimated later
on to the technically qualified bidders. NPCC will not be responsible for any postal
delay or loss of communication. NPCC will try to give intimation through available
phone no. and E-mail ID.

2.12 Process to be Confidential

2.12.1 Information relating to the examination, clarification, evaluation and comparison of
bids, and recommendations for bid shall not be disclosed to bidders or any other
persons not officially concerned with such process until the process is finalised.

2.13 Examination of Bids and Determination of Responsiveness

2.13.1 The Employer shall examine the bids to determine whether they are complete,
whether the documents have been properly signed and whether the bids are
generally in order, and all documents as per Tender document have been
submitted.

2.13.2 Prior to the detailed evaluation, Employer shall determine whether each bid is of
acceptable quality, is generally complete and is substantially responsive to the
Tender documents. For purposes of this determination, a substantially responsive
bid is one that conforms to all the documents as specified in the Tender document
without material deviations, objections, Conditionality or reservation. A material
deviation, objection, conditionality or reservation is one;

a) That affects in any substantial way the scope, quality or performance of the
contract.

b) That limits in any substantial way, inconsistent with the bidding documents, the
Employers’ rights or the successful Bidder’s obligations under the Tender document
or

c) Whose rectification would unfairly affect the competitive position of other
Bidders who are presenting substantially responsive bids.

2.13.3 If a bid is determined to be not substantially responsive, the Employer shall reject
the bid.

3. MODE OF SUBMISSION
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3.1

The tender should be submitted in 2 Envelope system.

The Envelope No.1 TECHNICAL BID will contain the requisite EMD in INR {as
per NIT} in the form of DD/FDR/Bank Guarantee in favour of NPCC Limited payable
at Raipur (in case of BG it must be issued from nationalized / scheduled
bank as per list annexed only) and the unconditional acceptance letter on the
letterhead in respect of the tender conditions as per proforma available in the
tender document. The EMD shall be valid for 150 days from the date of submission
of tender. The EMD in any other form shall not be accepted. This envelope No. 1
will also contain the tender document (without Price Bid) duly signed without any
conditions. This shall contain all information asked vide condition no. 1.1 and
Conditional tenders shall be treated as non-responsive and rejected.

The Envelope No.2 Price BID will contain the unconditional Price Bid duly
signed by authorized signatory.

Both the Envelopes shall be sealed separately and shall be marked/written
respectively as Technical Bid and Price Bid. These 2 sealed envelopes shall be
submitted in an outer sealed envelope clearly mentioning the name of work for
which the tender is offered.

The Envelope No. 1 shall be opened on its due date & time in presence of the
bidders or their representatives who wish to be present. On verification of the
Envelope No.1 contents as detailed above, the envelope no. 2 of qualified bidders
will be opened on the date intimated separately. Conditional tenders will be
summarily rejected.

If the contents/requirements of the envelope No.1 are not found in order, the
envelope No. 2 shall not be opened and offer of that bidder will be rejected.

The rates for the items are to be quoted both in words & figures in the BOQ
enclosed. The rates in words shall supersede the rates in figures and shall be
treated as the final rates quoted.

All envelopes / packets shall be individually sealed as well as marked as given
below and kept in an outer envelope marked as :
{Name & Description of work as mentioned in NIT}
NIT No : Dueon:
From (Name of the Company)

The envelope thus sealed shall be submitted at the place of submission of tender
before the stipulated time and date fixed for receipt of tender. The tenders
received on or after the stipulated time and date of tender receipt shall not be
considered as well as the same shall be returned to the tenderer unopened. NPCC
shall not be responsible for any kind of communication delays whatsoever may be.
Each and every envelope is to be addressed to the Zonal Manager, 5 Kalyan
Appartment, Ashok Vihar Colony, Pandri Raipur,-492 004(CG)
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3.2 Once the bidder has given an unconditional acceptance to the terms and contract
conditions, bidder will not be permitted to put any remark(s)/conditions(s) (except
unconditional rebate on price quoted, if any) in/along with the tender document.

3.3 In case the conditions 3.2 mentioned above is found violated at any time after
opening of tender, the tender shall be summarily rejected and NPCC shall, without
prejudice to any other right remedy, be at liberty to forfeit the Earnest Money
Deposit as specified above.

4. EARNEST MONEY DEPOSIT :

The agency has to submit the requisite EMD as mentioned in NIT. Tenders
Received without EMD will be treated as non responsive and summarily rejected.

5. NPCC reserves the right to reject any or all the tenders in part or full without
assigning any reason whatsoever thereof. NPCC does not bind itself to accept the
lowest tender. NPCC also reserves the right to split up the work among two or
more agencies.

6. QUOTING OF RATES & AMOUNTS:

6.1 The tenderers should quote in figures as well in words the rates and amounts
tenders by them. The amount for each item should be worked out and the requisite
totals and page totals be given.

6.2  Special care should be taken to write the rates and amounts in figures as well in
words in such a way that any alteration is not possible. The total amount should be
written both in figures and in words. In case of figures; the word ‘Rs.” Should be
written before the figure of Rupees and word ‘P’ after the decimal figure e.g. Rs.
2.15p. Rs. 2.15 shall be written as Rupees two and fifteen paisa only. Unless the
rate/amount is in whole Rupees it should invariably be up to two decimal places.
While quoting the rates in Bill of quantities, the word “only” should be written
closely following the amount and it should not be written in the next line.

6.3  Over writing should be avoided, in case of any correction/alteration is required,
same should be cross and re-written neatly duly signed with company seal.

6.4 In case of any discrepancy between the rates/percentage quoted in figures and
words, , then the rate/percentage quoted by the contractor in words shall be taken
as correct.

7. The tenders shall be strictly as per the conditions of contract. Tenders with any
additional condition(s)/modifications shall be rejected.

8. The witnesses to the Tender/Contract Agreement shall be other than the tenderer/
tenderers competing for this work and must indicate full name, address,
status/occupation with dated signatures.
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10.

11.

12.

13.

14.

15.

The tenders for works shall remain open for acceptance for a period of 120(One
hundred twenty) days from the date of opening of the tenders. If any tenderer
withdraws his tender before the said period or makes any modification in terms and
conditions of the tender to his benefit which are not acceptable to NPCC then NPCC
shall without prejudice to any other right or remedy, be at liberty to forfeit the
EMD.

The acceptance of tender will rest with NPCC who does not bind itself to accept the
lowest tender and reserves to itself the right to reject any or all the tenders
received without assigning any reason thereof. Tenders in which any of the
prescribed conditions are not fulfilled or found incomplete in any respect are liable
to be rejected.

Canvassing whether directly or indirectly in connection with tenders is strictly
prohibited and the tenders submitted by the contractors who resort to canvassing
will be liable for rejection.

PERFORMANCE GUARANTEE:-

Within 15 days from the date of issue of LOA / LOI, the tenderer shall submit
Performance Guarantee amounting to 5% (Five percent) of the awarded value of
work in the form of Demand Draft/fixed deposit in favour of NPCC LTD. or Bank
Guarantee from the Nationalized /Scheduled Bank (as per list enclosed) of
equivalent value valid for a period of completion plus three months. No interest will
be paid under any circumstances. on receipt of the performance guarantee in the
form of DD/FDR/BG, the EMD will be refunded.

SECURITY DEPOSIT:-

The security deposit will be deducted from the successful contractor at the rate of
10% from the Gross value of each R/A bills till it reaches 5% of the contract value.
No interest will be paid on the Security Deposit under any circumstances. The total
security deposit will be refunded only after expiry of defect liability period. However
after successful completion of work ,50% of the security deposit can be released
against bank guarantee from the Nationalized / Scheduled Bank (as per list
enclosed) as per approved format.

On acceptance of tender, the name of the authorized representative(s) of the
contractor who would be responsible for taking instructions from Engineer-in-
charge or his authorized representative shall be intimated by the contractor within
07 days from the date of issue of telegram/letter/telex/fax of intents by NPCC.

The tenderer shall not be permitted to tender for works if his near relative is posted
as an Accountant or an Assistant Engineer or any higher ranks in the project office
or concerned Zonal office of the NPCC. The contractor shall also intimate the
names of persons who are working with him in any capacity or are subsequently
employed by him and who are near relatives to any of the officers in NPCC. Any
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16.

17.

18.

19.

20.

21.

21.1

22.

23.

breach of this condition by the tenderer would render him liable to the withdrawal
of the work awarded to him and forfeit of Earnest Money and Security Deposit. This
may also debar the contractor from tendering for future works under NPCC.

Sales tax/VAT or any other tax on materials as also the Turnover Tax, Work
Contract Tax, Service tax, Construction cess or similar, if any, in respect of contract
shall be payable by the contractor and NPCC will not entertain any claim
whatsoever, on such grounds. In the event of non payment/default in payment of
any octroi, royalty, cess, turnover tax, sales tax, including the purchase tax,
consignment tax, work contract tax or any labour dues and E.P.F. etc. by
contractor/supplier, the NPCC reserves the right to with-hold the dues/payments of
contractor and make payment to local / state/ Central Government authorities or to
labours as may be applicable. The contractor should submit along with the tender,
the Registration Certificates with sales tax on works contract authority and EPF
Authorities other wise appropriate recovery shall be made from his bills.

Tenderer should quote all prices, including the liability of taxes etc covered under
Clause 16.0 or any other levy as applicable in the respective state.

The tenderer shall be deemed to have gone through the various conditions and
clauses of the tender and visited the site before quoting their rates, once they
make an offer for this work. No claim shall be entertained on this account.

The drawings for the work are available with the Project Manager, Pachmarhi
Works c/o IGNTU Unit, IGNTU Campus, Lalpur, Amarkantak which can be viewed
on any working day between 10 AM to 4 PM.

Tenderer can purchase the tender documents from any of the offices mentioned in
NIT. However, the documents can be viewed on our website www.npcc.gov.in .

ESCALATION/PRICE VARIATION:

There will be no escalation on account of any increase in price index in the price of
materials or labours, imposition of sales tax or enactment of any new law or
imposition of levies etc. No price escalation shall be applicable even during the
extended period for completing the works. No extra claim in this regard will be
entertained.

NPCC reserves its right to accept or reject any or all tenders without assigning any
reason thereof.

Details of documents to be submitted: Following documents are to be

submitted with Technical bid (Envelop No. 1) duly supported with
credentials/certificates as directed in the respective proforma.

Sig. of bidder PQ- Page 9 of 22 NPCC LIMITED



T A

PROJECT EACELLENZE SIRGE 1317

Indira Gandhi National Tribal University (IGNTU),

of Chairs for Auditorium at

Supply and Installation

Academic Building at

Amarkantak, M.P.

S.No. Details Proforma No. To be executed on
1. | Acceptance of Tender Conditions PROFORMA- 1 Tenderer’s letter head
2. | Form of Tender PROFORMA- 11 Tenderer’s letter head
3. | General Information PROFORMA - 111
4. | List of Major Plant and Machinery in PROFORMA - IV
Possession of the Firm
5. | Annual Turn Over For The Last Five PROFORMA-V
Years
6. | Details of the Similar Works PROFORMA-VI
Completed in Last Five Years
7. | Certificate of Credit Facility PROFORMA -VII Banker’s letter Head
8. | Details of on-going/existing works PROFORMA-VIII
9. | Past contractual performance PROFORMA — IX On  Non-judicial stamp
paper of value not less
than Rs. 10/-
Sig. of bidder PQ- Page 10 of 22 NPCC LIMITED




Academic Building at
Indira Gandhi National Tribal University (IGNTU),
Amarkantak, M.P.

Supply and Installation
s 1 of Chairs for Auditorium at

To,

PROFORMA- |

(On the letter head of the Tenderer)

The Zonal Manager,

NPCC Limited.

5 Kalyan Appartment,
Ashok Vihar Colony,

Pandri Raipur,-492 004(CG)

Sir

ACCEPTANCE OF TENDER CONDITIONS

The tender documents for the work “supply and Installation of Chairs for
Auditorium at Academic Building at Indira Gandhi National Tribal
University (IGNTU), Amarkantak, M.P.” been sold to me/us by National
Project Construction Corporation Limited and I/We hereby unconditionally accept
the tender conditions and tender documents in its entirety for the above work.

1.

Dated :

The contents of clause 3.2 and 3.3 of the Tender documents (Instructions
to Tenderer) have been noted wherein it is clarified that after
unconditionally accepting the tender condition in its entirety, it is not
permissible to put any remark(s)/conditions(s) (except unconditional rebate
on price, if any) in the tender enclosed in “Envelope-2 and the same has
been followed in the present case. In case this provision of the tender is
found violated at any time after opening of the Envelope 2 , 1/we agree that
the tender shall be summarily rejected and NPCC shall, without prejudice to
any other right or remedy be at liberty to forfeit the full said earnest money
absolutely.

The required earnest money for this work is enclosed herewith.

If I/we will not fulfill the minimum qualifying criteria of the tender I/we not
lodge any claim for opening of envelope 2 of the tender.

Yours faithfully,

(Signature of the tenderer)
With rubber stamp

Sig. of bidder PQ- Page 11 of 22 NPCC LIMITED




Supply and Installation
T # A of Chairs for Auditorium at
Academic Building at
PROLEGT Exc. 4Gz ShcE 31 Indira Gandhi National Tribal University (IGNTU),
Amarkantak, M.P.

To

PROFORMA- 11

FORM OF TENDER
(On the letterhead of the Tenderer)

The Zonal Manager,

NPCC Limited.

5 Kalyan Appartment,
Ashok Vihar Colony,

Pandri Raipur,-492 004(CG)

1.

I/We, [Name and address of the
Bidder] have read the various terms and conditions of the Bid
documents together with Addendum no(s)/Errata no(s) attached here with duly
signed by me/us and agree to abide by the same.

I/We hereby declare that we are aware of the site of work and have made
ourselves fully conversant of the conditions therein and including the topography of
area, soil strata at site of work, sources and availability of construction materials,
rates of construction materials, water, electricity, all local taxes, royalties, octrois
etc., availability of local labour (both skilled and unskilled), relevant labour rates
and labour laws, the existing road and approaches to the site of work,
requirements for further service roads / approaches to be constructed by me / us,
the availability and rates of private land etc. that may be required by me / us for
various purposes, climatic conditions, law and order situation and availability of
working days.

I/We hereby tender for execution of “supply and Installation of Chairs for

Auditorium at Academic Building at Indira Gandhi National Tribal
University (IGNTU), Amarkantak, M.P.” as per tender documents within the
time schedule of completion of work as per separately signed and accepted rates
in the bill of quantities quoted by me/us for the whole work in the accordance
with the Notice Inviting Tenders, conditions of Contract. Specifications of
materials and workmanship, bill of quantities. Drawings, time schedule of
completion of jobs and other documents and papers, all as in tender documents.

It has been explained to me/ us that the time stipulated for jobs and completion of
works in all respects and in different stages mentioned in the “Time schedule for
Completion of jobs and signed and accepted by me/us is the essence of the
contract. I/We agree that in case of failure on my/our part to strictly observe
the time of completion mentioned for jobs or any of them and the final
completion of works in all respects according to the schedule sat out in the said
“Time Schedule for completion of stipulations contained in the contract the
recovery being made as specified therein. In exceptional circumstances extensions
of time which shall always being in writing way, however be granted by the NPCC
at its entire discretion for some items and I/we agree that such extension of time
will not be counted for the final completion of work as stipulated in the said
“Time Schedule of Completion of jobs.”

Sig. of bidder PQ- Page 12 of 22 NPCC LIMITED



Academic Building at
Indira Gandhi National Tribal University (IGNTU),
Amarkantak, M.P.

Supply and Installation
s 1 of Chairs for Auditorium at

5. I/we agree to pay the earnest Money deposit, performance guarantee and Security
Deposit and accept the terms and condition as laid down in the memorandum
below in this respect.

MEMORANDUM
S.No. Description GCC Values/Description to be applicable for
Clause relevant clause(s)
No.
1. Name of Work supply and Installation of Chairs for Auditorium
at Academic Building at Indira Gandhi National
Tribal University (IGNTU), Amarkantak, M.P.
2. Client/Owner Indira Gandhi National Tribal University
3. Type of Tender Item rate
4. Earnest Money As per | Rs. 50,000.00 (Fifty Thousand Rupees)
deposit NIT
5. Estimated Cost As per | Rs. 27.14 Lakhs (Twenty Seven Lakhs Fourteen
NIT Thousand Rupees)
6. Time for completion As per | 01 (One) months including rainy season
NIT
7. Mobilization Advance | 8.0 Deleted
8. Interest rate on 8.0 Not Applicable
Mobilization Advance
9. Schedule of Rates 46.0 Refer clause No. 46 of GCC in conjunctions
applicable with BOQ - CPWD DSR 2014 for Civil Works
10. Validity of Tender 4.0 120 (One hundred twenty) days
11. Performance 9.0 5% of contract value to be submitted within 15
Guarantee days from the date of issue of LOI valid up to
90 days after the stipulated date of completion
of contract i.e.12 months plus 90 days.
12. Security deposit/ 10.0 To be deducted @ 10% of each RA bill and wiill
Retention Money be restricted upto 5% of the contract value.
13. Time allowed for 43.0 Date of start of contract shall be reckoned 10
starting the work days after the date of issue of letter/FAX/E-
mail of intent/acceptance of tender.
14. Defect liability period | 74.0 12 (Twelve) Months from the date of handing
over of works to Owner/NPCC.

6. Should this tender be accepted, I/We agree to abide by and fulfill all terms and
conditions referred to above and in default thereof, to forfeit, and pay NPCC or its
successors or its authorized nominees such sums of money as are stipulated in the
notice inviting tender documents.

Sig. of bidder PQ- Page 13 of 22 NPCC LIMITED




Academic Building at
Indira Gandhi National Tribal University (IGNTU),
Amarkantak, M.P.

Supply and Installation
s 1 of Chairs for Auditorium at

7. If I/We fail to commence the work immediately on issue of LOI, or I/We
fail to submit the Performance guarantee as per Clause 09 of General conditions of
contract I/We agree that NPCC shall, without prejudice to any other right or
remedy, be at liberty to forfeit the said earnest money deposited with NPCC besides
any other action as per terms of registration with NPCC. The NPCC shall also be at
liberty to cancel the notice of acceptance of tender if we fail to deposit the
performance guarantee as contained elsewhere in the tender documents.

8. I/We are also enclosing herewith the Acceptance letter on the prescribed
pro-forma as referred to in condition of NIT.

Dated the day of

SIGNATURE OF TENDERER
NAME IN CAPITAL LETTERS
ADDRESS

TELEPHONE & FAX NO.

E-mail ID

SEAL OF TENDERER

WITNESS

OCCUPATION.

Sig. of bidder PQ- Page 14 of 22 NPCC LIMITED




Supply and Installation
T # A of Chairs for Auditorium at
Academic Building at
Indira Gandhi National Tribal University (IGNTU),
Amarkantak, M.P.

PROFORMA - 111
GENERAL INFORMATION

All individual firms and each partner of a joint venture participating in this Bid are
requested to complete the information in this form.

1 Name of Bidder

2 | Head Office Address

Tel. No

Mobile no.

Fax No

E-mail address

3 | Address on which Correspondence
should be done

Tel. No

Mobile no.

Fax No

E-mail address

4 | Place of incorporation / registration

(6]

Legal status of the applicant (attach
copies of original documents defining
the legal status)

1) | Specify, if the bidder is

a) An individual

b) A proprietary firm

¢) A firm in partnership

d) A Limited Company or Corporation

e) A group of firms / joint venture N.A.
(if yes, give complete information in
respect of each member)

ii) | Attach a copy of Proprietorship or
Partnership Deed or Article of
Association or Incorporation of Company
or JV Agreement as the case may be

6 | Name of Proprietor / Partners / Directors
with their addresses, Mobile &
Telephone numbers, Fax no., E-mail
address.

7 | Designation of individuals authorized to
act for the organization with the
address, Mobile & Telephone numbers,
Fax, E-mail address.

(Enclose legal Power of Attorney).

8 | Was the applicant ever required to
suspend any construction for a period of
more than six months continuously after
commencement of the construction? If

Sig. of bidder PQ- Page 15 of 22 NPCC LIMITED




Supply and Installation
T # A of Chairs for Auditorium at
Academic Building at
Indira Gandhi National Tribal University (IGNTU),
Amarkantak, M.P.

so, give the name of the project &
reasons of suspension of work.

9 | Has the applicant of any constituent
partner in case of partnership firm, ever
abandoned the awarded work before its
completion? If so, give name of the
project and reasons for abandonment.

10 | Has the applicant, or any constituent
partner in case of partnership firm ever
been debarred / black listed for
tendering in any organization at any
time? If so, give details.

11 | Has the applicant or any constituent
partner in case of partnership firm, ever
been convicted by a court of Law? If so,
give details.

12 | Bank solvency

13 | Turn Over / Net Profit for the years | Turn Over in Lakhs Profit in Lakhs
given below

2010-11

2011-12

2012-13

2013-14

2014-15

14 | Other details: (Copies to be enclosed)

a) EPF No. valid up to:

b) Sales Tax No. valid up to

¢) Clearance of sales Tax up to

d) PAN No.

e) Service tax registration No.

15 | Give particulars of registration with
Govt. / Semi Govt. / Public Sector
Undertakings / Local Bodies.

Note: Use separate sheets for providing more information if any.

Date & Place Sighature & seal of the
applicant

Sig. of bidder PQ- Page 16 of 22 NPCC LIMITED



T A

Supply and Installation
of Chairs for Auditorium at
Academic Building at

Indira Gandhi National Tribal University (IGNTU),

Amarkantak, M.P.

PROFORMA - IV

List of major Plant and Machinery in possession of the firm

w
z
©

Name of Plant & Machinery/equipment

Available
Owned

*Qther than
col. No. C

>

B

C

D

© 0N IOE WINIE

e
=1e

[ —
N

13.

14.

Date & Place

Note:

*

**

Signhature & seal of the applicant

In case of any arrangement for getting the equipment on lease, etc., authenticated

proof of the same is to be submitted.

Use separate sheets for providing more information.

Sig. of bidder PQ- Page 17 of 22
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Supply and Installation
e i A of Chairs for Auditorium at
Academic Building at
Indira Gandhi National Tribal University (IGNTU),
Amarkantak, M.P.
PROFORMA-V
Date:
ANNUAL TURN OVER FOR THE LAST FIVE YEARS
Turnover from
S. YEAR Engineering Net Profit Remarks
No. construction works
(Rsinlacs) (if any)
(InRs lacs)
1 Five
Previous
financial
years
2
3
4
5
Note:

1 The bidder shall submit the attested copies of the audited balance sheets along with
Profit and loss statements and Auditors report and schedules duly certified by the

bidder and Chartered Accountant.

Certificate from the Chartered Accountant,

wherever the Annual Turnover is Certified for the relevant financial year in which the
minimum criteria of Annual Turnover is satisfied should also be submitted.

Sig. of bidder
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Supply and Installation

of Chairs for Auditorium at
Academic Building at
Indira Gandhi National Tribal University (IGNTU),
Amarkantak, M.P.

PROFORMA-VI

DETAILS OF THE SIMILAR WORKS COMPLETED IN LAST FIVE YEARS

S. |Descrip| Name and | Date | Stipulated | Date of | Value of |Reason| Any other

No. |-tion of | address of of date of actual |completed| s for relevant
the |the Employer|awar | completion |completi| work |delays, [information
Work | with Contact | d on (In Rs |penalty
with No. lacs) if any
Contrac
t No.

1

2

3

4

5

6

Note:

1. The Bidder shall submit the attested Copies of the Completion Certificates

from the Client.
2. The value of work executed should be inclusive of the value of free supply

items.

Sig. of bidder
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Supply and Installation

of Chairs for Auditorium at

Academic Building at

Indira Gandhi National Tribal University (IGNTU),
Amarkantak, M.P.

T A

PROFORMA - VII

Certificate of Credit Facility
(On Banker’s letter Head)

This is to certify that M/s

, IS a reputed
firm/company with a good financial standing.

The firm/company is enjoying a fund based credit facility of Rs to
meet its working capital requirements.

Signhature

Name
Designation
Address of Bank

BANK’S SEAL

NOTE: The above certificate shall be from RBI scheduled Bank.
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Supply and Installation

of Chairs for Auditorium at

Academic Building at

Indira Gandhi National Tribal University (IGNTU),
Amarkantak, M.P.

PROFORMA-VIII

DETAILS OF ON-GOING 7/ EXISTING WORKS

S. |Descriptio| Name | Date of | Stipulated | Value of | Value of |Anticipated| Any other
No. | n of the and award date of work as work date of relevant
Work with| address completion| per order |completed |completion |information
Contract | of the (In Rs. so far of work
No. Employer lacs ) (In Rs.
lacs )
1
2
3
4
5
6
7
8
9
Note:-

The copies of certificates of ongoing-awarded works issued by the owner shall be
attached.

Only those works shall be considered for evaluation for which copies of the certificates

issued by the owner are attached.

NPCC LIMITED PQ- Page 21 of 22 Sig. of bidder



Supply and Installation

of Chairs for Auditorium at

Academic Building at

Indira Gandhi National Tribal University (IGNTU),
Amarkantak, M.P.

PROFORMA — IX
PAST CONTRACTUAL PERFORMANCE

(Affidavit on non-judicial stamp paper of Rs 10/- duly attested by
Notary/Magistrate)

This is to certify that We, M/s [Name of the
Bidder with address], in submission of the Bid,
[Name of Bid with Bid no.]

) have not made any misleading or false representation in the forms,
statements and attachments in proof of the qualification requirements;

i do not have records of poor performance such as abandoning the
work, not properly completing the contract, inordinate delays in completion,
litigation history or financial failures etc.;

iii) have never been banned by any Central / State Govt. Departments /
Public Sector Undertakings or Enterprises of Central/State Govt. ;

iv) have submitted all the supporting documents and furnished the
relevant details as per the prescribed format.; and

V) have submitted all the information and the requisite documents with
the Bid and further certify that we are fully responsible for the correctness
of the information and documents submitted by us.

SIGNATURE OF THE BIDDER
SEAL

Note:
Exceptions of the above, if any, shall be clearly mentioned with details by
the bidder for evaluation / consideration if any.

NPCC LIMITED PQ- Page 22 of 22 Sig. of bidder
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FROJECT EXCELLENGE SINGE 1857

Supply and Installation of Chairs
for Auditorium at Academic Building at
Indira Gandhi National Tribal University (IGNTU),

Amarkantak, M.P.

Appendix — ‘A’
LABOUR BOARD

S. Description

No.

1. Name of work

2. Name of Contractor

3. | Address of Contractor

4. Name and Address of Unit

5. Name of Labour Enforcement Officer

6. | Address of Labour Enforcement Officer

7. Date:

S. Category Minimum Actual Numbers Remarks

No Wages fixed Wages fixed | present
Weekly Holiday
Wage Period
Date of Payment of wages
Working hours
Rest interval

Sig. of bidder Forms- Page 1 of 31 NPCC Ltd.
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FROJECT EXCELLENGE SINGE 1857

FORM 13 See rule 75

Supply and Installation of Chairs
for Auditorium at Academic Building at

Indira Gandhi National Tribal University (IGNTU),

Amarkantak, M.P.

Appendix — ‘B’

REGISTER OF WORKMEN EMPLOYED BY CONTRACTOR

SL.No. | Description
Name and Address of Contractor
Name and Address of Establishment in/
under which contract is carried on
Nature and location of work
Name & Address of Principal Employer
1 Sl. No.
2. Name and surname of workman
3. Age & sex
4. Father’s/ Husbands Name
5. Nature of employment / designation
6. Permanent home address of the workman
(village and Taluk and District)
7. Local address
8. Date of commencement of employment
9. Signature or thumb impressions
of the workman
10. Date of termination of employment
11. Reasons for termination
12. Remarks

Sig. of bidder

Forms- Page 2 of 31 NPCC Ltd.
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FROJECT EXCELLENGE SINGE 1857

FORM XVI

Supply and Installation of Chairs
for Auditorium at Academic Building at

Indira Gandhi National Tribal University (IGNTU),

Amarkantak, M.P.

Appendix — ‘C’

(See Rule 78(2) (193)

MUSTER ROLL

SL.No.

Description

Name and address of contractor

Name and address of establishment in/funder

which contract is carried on

Nature and location of work

Name and Address of Principal Employer

For the month / fortnight

1. S. No.
2. Name of the workman
3. Sex
4. Father’s/Husband’s Name
5. Dates (1,2, 3, 4, 5, --------m-- 12,13, 14, 15)
6. Remarks
Sig. of bidder Forms- Page 3 of 31 NPCC Ltd.




B L s 1 Supply and Installation of Chairs
for Auditorium at Academic Building at

Indira Gandhi National Tribal University (IGNTU),
Amarkantak, M.P.

Appendix — ‘D’
FORM XVII
[See Rule 78(2) (03)]
REGISTER OF WAGES
Name and address of contractor
Name and address of establishment in/under
which contract is carried on
Nature and location of work
Name and Address of Principal Employer
Wage period: per month/ fortnightly
1 Sl. No.
2 Name of Workman
3 Serial No. in the register of workman
4 Designation /nature of work done
5 Nos. of days worked
6 Units of work done
7 Daily rate of wages/ piece rate
8 Basic rate of Wages
9 Dearness allowance
10 Overtime
11 Other cash payments (Nature of payments
to be indicated)
12 Total
13 Deduction if any (indicate nature)
14 Net amount paid
15 | 15. Signature thumb impression of the
workman
16 Initials of contractor or his representatives 16.
Appendix — ‘E’

Sig. of bidder Forms- Page 4 of 31 NPCC Ltd.



B L s 1 Supply and Installation of Chairs
for Auditorium at Academic Building at
Indira Gandhi National Tribal University (IGNTU),
Amarkantak, M.P.

FORM XIX

[SEE RULE 78 (2) (B) ]

WAGESLIP

Name and address of contractor

Name and Father’'s/Husband’s Name of workman

Nature and location of work

For the Week/Fortnight/Month ending

1 No. of days worked

2 No. of Units worked in case of piece rate works
3 Rate of daily wages/piece rate

4 Amount of overtime wages

5 Gross wages payable

6 Deductions if any

7 Net amount of wages paid

Sign of the Contractor

Received the sum of Rs.

towards my wages for the above period.

Sign.of workman:

Sig. of bidder Forms- Page 5 of 31 NPCC Ltd.



B L s 1 Supply and Installation of Chairs
for Auditorium at Academic Building at

Indira Gandhi National Tribal University (IGNTU),
Amarkantak, M.P.

Appendix — ‘E’
WAGE CARD
Wage Card No. & Date of Issue
Month/Fortnight
Name and address of Contractor
Nature of work with location Designation
Name of workman
Rate of Wages
Dates Morning Evening Rate Amount Initials
1 2 3 4 5 6

Received from the sum of Rs. on account of my wagon.

Signature

The wage card is valid for one month from the date of issue.

Sig. of bidder Forms- Page 6 of 31 NPCC Ltd.
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FROJECT EXCELLENGE SINGE 1857

FORM XIV (See Rule 76)

EMPLOYMENT CARD

Supply and Installation of Chairs
for Auditorium at Academic Building at

Indira Gandhi National Tribal University (IGNTU),

Amarkantak, M.P.

Appendix — ‘F’

SI.No.

Description

Name and address of contractor

Name and address of establishment under
which

the contract is carried out

Nature and location of work

Name and address of Principal Employer

1 Name of the workman
2 Sl.No in the register of workman employed
3 Nature of Employment/Designation
4 Wage rate (with particulars of unit in case of
piece work)
5 Wage Period
6 Tenure of employment
7 Remarks
Signature of Contractor
Sig. of bidder Forms- Page 7 of 31 NPCC Ltd.




B L s 1 Supply and Installation of Chairs
for Auditorium at Academic Building at
Indira Gandhi National Tribal University (IGNTU),
Amarkantak, M.P.
Appendix — ‘G’
Form XV (See Rule 77)
SERVICE CERTIFICATE

Name and address of contractor

Nature and location of work

Name and address of workman

Age or date of birth

Identification Marks

Father's/Husband's Name

Name and address of establishment in/under
which

contract is carried on

Name and address of Principal Employer

Total period of which employed

S. No. | From To Nature of work Rate of wages Remarks

with particulars of unit
in case of piece work)

Signature

Sig. of bidder Forms- Page 8 of 31 NPCC Ltd.
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FROJECT EXCELLENGE SINGE 1857

Form Xii

REGISTER OF FINES

Supply and Installation of Chairs
for Auditorium at Academic Building at
Indira Gandhi National Tribal University (IGNTU),

Amarkantak, M.P.

Appendix — ‘H’

[See Rule 78 (2) (D)]

Name and address of contractor

Name and address of establishment in/ under
which

contract is carried on

Nature and location of work

Name and address of workman

Name and address of Principal Employer

SNo. Name of Father’'s / Designation/nature | Act/Omission Date of offence
Workman Husband Namg of employment for which fine impos
1 2 3 4 5 7
8 Whether workman showed causes
against fine
9 Name of person in whose presence
employees explanation was heared
10 Wages period and wages payable
11 Amount of fine imposed
12 Date on which fine realized
13 Remarks
Sig. of bidder Forms- Page 9 of 31 NPCC Ltd.



S B L S Supply and Installation of Chairs

for Auditorium at Academic Building at

Indira Gandhi National Tribal University (IGNTU),

Amarkantak, M.P.

Appendix — ‘I’

LIST OF ACTS AND OMISSIONS FOR WHICH FINES CAN BE IMPOSED

In accordance with rule of Labour Regulations, to be displayed prominently at the site of work both
in English and local language.

1

Willful insubordination or disobedience, whether alone or in combination with other.

2

Thetft, fraud or dishonestly in connection with contractors beside a business or property .

Taking or giving bribes or any illegal gratifications.

Habitual of Late attendance.

Drunkenness fighting riotous or disorderly or indifferent behaviors.

Habitual negligence.

Smoking near or around the area where combustible or other materials are locked.

Habitual indiscipline.

Causing damage to work in the progress or to property of the NPCC or of the contractor.

10

Sleeping on duty.

11

Malingering or slowing down work.

12

Giving the false information regarding name, age, fathers name etc.

13

Habitual loss of wage cards supplied by the employer.

14

Unauthorized use of employers property or manufacturing or making of unauthorized
articles at the work place.

15

Bad workmanship in construction and maintenance by skilled workers, which is not
approved by the NPCC for which the contractors are compelled to undertake rectifications.

16

Making false complaints and/or misleading statements.

17

Engaging on trade within the premises of the establishment.

18

Any unauthorized divulgence of business affairs of the employees.

19

Collection or canvassing for the collection of any money within the premises of an
establishment unless authorized by the employer.

20

Holding meeting inside the premises without previous sanction of the employers.

21

Threatening or intimidating any workman or employee during the working hours. .

Sig. of bidder Forms- Page 10 of 31 NPCC Ltd.
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o B I L5 1

Form XX [See Rule 78 (2) (D)]

Supply and Installation of Chairs
for Auditorium at Academic Building at

Indira Gandhi National Tribal University (IGNTU),

Amarkantak, M.P.

Appendix - *J’

REGISTER OF DEDUCTIONS FOR DAMAGES OR LOSS

Name and address of contractor

Name and address of establishment in/ under
which

contract is carried on

Nature and location of work

Name and address of Principal Employer

1 S. No.

2 Name of workman

3 Father’'s/Husband’s Name

4 Designation/nature of employment

5 Particulars of damage or loss

6 Date of damage/loss

7 Date of recovery

8 Whether workman showed cause against
deductions

9 Name of person in whose presence
employees explanation was heard

10 | Amount of deduction Imposed

11 | No. of installment

12 | First Installment Last Installment

13 | Remarks

Sig. of bidder

Forms- Page 11 of 31 NPCC Ltd.




B L s 1 Supply and Installation of Chairs
for Auditorium at Academic Building at

Indira Gandhi National Tribal University (IGNTU),
Amarkantak, M.P.

Appendix — ‘K’
Form XXII
[See Rule 78(2)]

REGISTER OF ADVANCES

Name and address of contractor

Name and address of establishment
in/ under which

contract is carried on

Nature and location of work

Name and address of Principal

Employer
1 S. No.
2 Name of workman
3 Father's/Husband’s Name
4 Designation/nature of employment
5 Wages period and wages payable
6 Date and amount of advance given
7 Purpose / for which advance made
8 No. of installments by which

advance is to be paid

9 Date and amount of each
installment repaid

10 Date on which last installment was
repaid
11 Remarks

Sig. of bidder Forms- Page 12 of 31 NPCC Ltd.
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Appendix — ‘L’

Form XXIlII [See Rule 78(2) (E)]

REGISTER OF OVERTIME

Name and address of contractor
Name and address of establishment
in/ under which
contract is carried on
Nature and location of work
Name and address of Principal
Employer

1 S. No.

2 Name of workman

3 Father's/Husband’s

4 Sex

5 Designation/nature of employment

6 Date on which overtime worked

7 Total overtime worked  or
production in case of piece rated

8 Normal rate of wages

9 Overtime rate of wages

10 Overtime earning

11 Rate on which overtime wages paid

12 Remarks
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Appendix — ‘M’

LIST OF APPROVED BANKS

Nationalized Banks:

The BGs shall be accepted from all Nationalized Banks, and in
addition, these can also be accepted from the Scheduled Private
Banks as detailed below:

Scheduled Private Sector Banks:

ING Vysya Bank Ltd
Axis Bank Ltd

ICICI Bank Ltd
HDFC Bank Ltd
IDBI Bank Ltd
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APPLICATION FOR EXTENSION OF TIME

(To be completed by the Contractor)

PART-

1. Name of Contractor

2. Name of the work as given in the Agreement

3. Agreement No.

4. Estimated amount put to tender

5. Date of commencement work as per agreement

6. Period allowed for completion of work as per agreement

7. Date of completion stipulated as per agreement

8. Period for which extension of time has been given previously

Extension granted

a) First extension vide Engineer-in- charge letter No... ...... date Months Days
b) 2nd extension vide Engineer-in- charge  letter No......... date Months Days
c¢) 3rd extension vide Engineer-in- charge letter No.......... date Months Days
d) 4th extension vide engineer-in- charge letter No.......... date Months Days

Total extension previously given

9. Reasons for which extension have been previously given (copies of the previous application
should be attached)

10. Period for which extension is applied for :

11. Hindrances on account of which extension is applied for with dates on which hindrances
occurred, and the period for which these are likely to last.

a) Serial No.

b) Nature of hindrance

c) Date of Occurrence

d) Period for which it is likely to last

e) Period for which extension required for this particular hindrance.

f) Over lapping period, if any, with reference to item
Sig. of bidder Forms- Page 15 of 31 NPCC Ltd.
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g) Net extension applied for

h) Remarks, if any

Total period for which extension is now applied for on account of
hindrances mentioned above ............. Month/ days.
12. Extension of time required for extra work.

13. Details of extra work and on the amount involved:

a) Total value of extra work

b) Proportionate period of extension of time based on
estimated amount put to tender on account of extra work.

14. Total extension of time required for 11 & 12
Submitted to the Engineer-in-Charges office.
SIGNATURE OF CONTRACTOR

DATE
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APPLICATION FOR EXTENSION OF TIME

(PART — Il

1. Date of receipt of application from the Contractor
in the Engineer-in-charge’s office.

2. Acknowledgement issued by Engineer-in-charge
vide his letter No dated

3. Engineer-in-charge remarks regarding hindrances
mentioned by the Contractor.

i) Serial No.
i) Nature of hindrance
iif) Date of occurrence of hindrance

iv) Period for which hindrance, is likely to last

v) Extension of time period applied for by the contractor

vi) Over lapping period, if any, giving reference to items which over lap

vii) Net period for which extension is recommended.

viii) Remarks as to why the hindrance occurred and
justification for extension recommended.

4. Engineer-in-charge recommendations.

(The present progress of the work should be stated and whether the work is likely to be completed
by the date up to which extension has been applied for. If extension of time is not recommended,
what compensation is proposed to be levied under the agreement?

SIGNATURE OF ENGINEER-IN-CHARGE

APPROVAL OF ZONAL MANAGER

Sig. of bidder Forms- Page 17 of 31 NPCC Ltd.



B L s 1 Supply and Installation of Chairs
for Auditorium at Academic Building at

Indira Gandhi National Tribal University (IGNTU),
Amarkantak, M.P.

PROFORMA FOR EXTENSION OF TIME
PART-I
To
NAME
ADDRESS OF THE CONTRACTOR
SUBJECT:
Dear Sir(s)

Reference your letter No dated , in connection with the grant of extension
of time for completion of the work.....

The date of completion for the above mentioned work, is ......... c..coceviinenns as stipulated in the
agreement, dated ............

Extension of time for completion of the above-mentioned work is granted up to

without prejudice to the right of the NPCC to recover compensation for delay in accordance with the
provision made in the relevant Clause (s) of the said agreement datedthe __ / /. ltis also
clearly understood that the NPCC shall not consider any revision in contract price or any other
compensation whatsoever due to grant of this extension.

Provided that notwithstanding the extension hereby granted, time is and shall still continue to be the
essence of the said agreement.

Yours faithfully,

FOR NPCCLTD.
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NATIONAL PROJECTS CONSTRUCTIONCORPORATION LIMITED
(A GOVERNMENT OF INDIA ENTERPRISE)

PROFORMA OF BANK GUARANTEE IN LIEU OF E M D (BID BOND)
National Projects Construction Corporation Limited,
(Address as mentioned in Notice Inviting Tender)

In consideration of National Projects Construction Corporation Limited, having its Registered Office
at 30-31, Raja House, New Delhi -110019 (hereinafter called “NPCC” which expression shall unless
repugnant to the subject or context include its successors and assigns) having issued Notice
Inviting Tender No.......... and M/s............. having its Registered Head Office at.......... (Hereinafter
called the “TENDERER?") is to participate in the said tender for............. Whereas NPCC, as a
special case, has agreed to accept an irrevocable and unconditional Bid Bond Guarantee for an
amount of Rs... valid up to.... from the tenderer in lieu of Cash Deposit of Rs......... required to be
made by the tenderer, as a condition precedent for participation in the said tender. We
the......... (hereinafter called the “BANK”) having its Registered, Office at......... .o
........................ and branch office at.............................................. do hereby unconditionally
and irrevocably undertake

to pay to NPCC immediately on demand in writing and without demur/protest any amount but not
exceeding Rs.......... Any such demand made by NPCC shall be conclusive and binding on us
irrespective of any dispute or differences that may be raised by the tenderer.

Any change in the constitution of the tenderer or the Bank shall not discharge our liability under the
guarantee.

We, the... Bank, lastly undertake not to revoke this guarantee during its currency without the prior
consent of NPCC in writing and this guarantee shall remain valid upto.......... Unless a claim is
made within three months from the date of expiry i.e.... (Three months after the date of expiry), we
shall be relieved of our liability under this guarantee thereafter.

FOR AND ON BEHALF OF BANK

PLACE :

DATED :

WITNESS.

1.

2.
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NATIONAL PROJECTS CONSTRUCTIONCORPORATION LIMITED
(A GOVERNMENT OF INDIA ENTERPRISE )

PROFORMA OF BANK GUARANTEE (FOR PERFORMANCE GUARANTEE)

NATIONAL PROJECTS CONSTRUCTION CORPORATION LIMITED,
(Address as mentioned in Notice Inviting Tender)

Whereas the National Projects Construction Corporation Limited (hereinafter called “NPCC” which
expression shall include its successors and assigns) having awarded a work order/contract / supply
order No........... Dated .................. (hereinafter called the contract) to M/s. ................
................................... (Hereinafter called the contractor / supplier) at a total price of Rs...............
subject to the terms and conditions contained in the contract.

WHEREAS, the terms and conditions of the contract require the contractor to furnish a bank
guarantee for Rs.............. (Rupees.......ccooeeene ) being ............ % of the total value of the contract
for proper execution and due fulfillment of the terms and conditions contained in the contract.

We, the Bank, (hereinafter called the “Bank”) do hereby unconditionally and irrevocably undertake
to pay to NPCC immediately on demand in writing and without protest/or demur all moneys payable
by the contractor/supplier to NPCC in connection with the execution/ supply of and performance of
the works/equipment, inclusive of any loss, damages, charges, expenses and costs caused to or
suffered by or which would be caused to or suffered by NPCC by reason of any breach by the
contractor/supplier of any of the terms and conditions contained in the contract as specified in the
notice of demand made by NPCC to the bank. Any such demand made by NPCC on the bank shall
be conclusive evidence of the amount due and payable by the bank under this guarantee. However,
the Bank’s liability under this guarantee, shall be limited to Rs.............. in the aggregate and the
bank hereby agrees to the following terms and conditions:-

(@ This guarantee shall be a continuing guarantee and irrevocable for all claims of NPCC as
specified above and shall be valid during the period specified for the performance of the
contract including grace period of three months i.e. up to...........

(ii) We, the said bank further agree with NPCC that NPCCshall have the fullest liberty without
our consent and without affecting in any manner our obligations and liabilities hereunder to
vary any of the terms and conditions of the said contract or to extend time for performance
of contract by the contractor from time to time or to postpone for any time or from time to
time any of the powers exercisable by NPCC against the contractor/supplier under the
contract and forbear or enforce any of the terms and conditions relating to the said contract
and we shall not be relieved from our liability by reason of any such variations or extension
being granted to the contractor or for any forbearance, act or omission on the part of NPCC
or any indulgence by NPCC to the contractor or by any such matter or thing whatsoever,
which under the law relating to the sureties would, but for this provision, have effect of so
relieving us.
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This guarantee/undertaking shall be in addition to any other guarantee or security
whatsoever NPCC may now or at any time have in relation to the performance of the
works/equipment and the company shall have full re-course to or enforce this security in
performance to any other security or guarantee which the NPCC may have or obtained
and there shall be no forbearance on the part of the company in enforcing or requiring
enforcement of any other security which shall have the effect of releasing the Bank from its
full liability. It shall not be necessary for NPCC to proceed against the said
contractor/supplier before proceeding against the Bank.

This guarantee/ undertaking shall not be determined or affected by the liquidation or
winding up, dissolution or change of constitution or insolvency of the supplier/ contractor,
but shall in all respects and for all purposes be binding and operative until payment of all
moneys payable to NPCC in terms thereof are paid by the Bank.

The Bank hereby waives all rights at any time inconsistent with the terms of this Guarantee
and the obligations of the bank in terms hereof, shall not be otherwise effected or
suspended by reasons of any dispute or disputes having been raised by the
supplier/contractor (whether or not pending before any Arbitrator, Tribunal or Court) or any
denial of liability by the supplier/contractor stopping or preventing or purporting to stop or
prevent any payment by the Bank to NPCC in terms hereof.

We, the said Bank, lastly undertake not to revoke this guarantee during its currency except with the
previous consent of NPCC in writing. Unless a claim is made in writing within three months from the
date of expiry of this guarantee i.e............... (Three months after the date of expiry) we shall be
relieved from all liabilities under this guarantee thereafter.

Signed this ..........cc.e.. day of ....oovvvviiiiiinns at..........

For and on behalf of Bank

WITNESS.

1.

2.
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NATIONAL PROJECTS CONSTRUCTIONCORPORATION LIMITED
(A GOVERNMENT OF INDIA ENTERPRISE)

PROFORMA OF BANK GUARANTEE (FOR MOBILIZATION ADVANCE)

NATIONAL PROJECTS CONSTRUCTION CORPORATION LIMITED,

1. In consideration of the NPCC.......... (hereinafter called “the Corporation” which expression
shall unless repugnant to the subject or context include his successor and assigns) having
agreed under the terms and conditions of Contract dated... made between...
.................. and the Corporation in connection with... (Hereinafter called “the said
contract”) to make at the request of the Contractor a Mobilization Advance of Rs... for
utilizing it for the purpose of the Contract on his furnishing a guarantee acceptable to the
Corporation, we the..... Bank (hereinafter referred to the “the said Bank”) and having our
registered office at......... do hereby guarantee the due recovery by the Corporation of the
said advance as provided according to the terms and conditions of the Contract. We.........
do hereby undertake to pay the amount due and payable under this Guarantee without any
demur, merely on a demand from the Corporation stating that the amount claimed is due to

the Corporation under the said Agreement. Any such demand made on the......... shall be
conclusive as regards the amount due and payable by the..... . under this
guarantee and......... agree that the liability of the .............. to pay the Corporation the

amount so demanded shall be absolute and unconditional notwithstanding any dispute or
disputes raised by the Contractor and notwithstanding any legal proceeding pending in any
court or Tribunal relating thereto. However, our liability under this Guarantee shall be
restricted to an amount not exceeding Rs.......

2. We ....... Bank further agree that the Corporation shall be the sole judge of and as to
whether the amount claimed has fallen due to the corporation under the said agreement or
whether the said Contractor has not utilized the said advance or any part thereof for the
purpose of the Contract and the extent of loss or damage caused to or suffered by the
Corporation on account of the said advance together with interest not being recovered in
full and the decision of the Corporation that the amount has fallen due from contractor or
the said Contractor has not utilized the said advance or any part thereto for the purpose of
the contract and as to the amount or amounts of loss or damage caused to or suffered by
the Corporation shall be final and binding on us.

3. We, the said Bank, further agree that the Guarantee herein contained shall remain in full
force and effect till the said advance has been fully recovered and its claims satisfied or
discharged and till NPCC certify that the said advance has been fully recovered from the
said Contractor, and accordingly discharges this Guarantee subject, however, that the
Corporation shall have no claims under this Guarantee after the said advance has been
fully recovered, unless a notice of the claims under this Guarantee has been served on the
Bank before the expiry of the said Bank Guarantee in which case the same shall be
enforceable against the Bank.
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The Corporation shall have the fullest liberty without affecting in any way the liability of the
Bank under this Guarantee or indemnity from time to time to vary any of the terms and
conditions of the said Contract or the advance or to extend time of performance by the said
Contractor or to postpone for any time and from time to time of the powers exercisable by it
against the said Contractor and either to enforce or forbear from enforcing any of terms and
conditions governing the said Contract or the advance or securities available to the
Corporation and the said Bank shall not be released from its liability under these presents
by any exercise by the Corporation of the liberty with reference to the matters aforesaid or
by reasons of time being given to the said Contractor or any other forbearance, act or
omission on the part of the Corporation or any indulgence by the Corporation to the said
Contractor or of any other matter or thing whatsoever which under the law relating to
sureties would but for this provision have the effect of so releasing the bank from its such
liability.

It shall not be necessary for the Corporation to proceed against the Contractor before
proceeding against the Bank and the Guarantee herein contained shall be enforceable
against he Bank notwithstanding any security which the Corporation may have obtained or
obtain from the Contractor or shall at the time when proceedings are taken against the
Bank hereunder be outstanding or unrealized.

We, the said Bank, lastly undertake not to revoke this Guarantee during its currency except
with the previous consent of the Corporation in writing and agree that any change in the
constitution of the said Contractor or the said Bank shall not discharge our liability
hereunder.

Dated this ...... day of.........

For and on behalf of Bank

(NAME AND DESIGNATION)

Dated:
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NATIONAL PROJECTS CONSTRUCTIONCORPORATION LIMITED
(A GOVERNMENT OF INDIA ENTERPRISE)
PROFORMA OF BANK GUARANTEE (IN LIEU OF SECURITY DEPOSIT)

National Projects Construction Corporation Ltd.

In consideration of the National Projects Construction Corporation Ltd., (hereinafter called “the
NPCC”) which expression shall include its successors and assigns having awarded to

(hereinafter called “the Supplier/Contractor”) which expression shall wherever the subject or context
so permits includes its successors and assigns) a Contract in terms inter-alia of the company’s
letter NO.........cceveenneee. dated.......... and the Contract/Purchase Conditions of the Company and
upon the condition of the Supplier/Contractor furnishing Security for the performance of the
Supplier's obligations and /or discharge of the contractor’'s/supplier's liability under and/or in
connection with the said supply contract up to a sum of Rs............... (RUPEES.......ccevvirrreeenn, only)
We, ..o, ((Hereinafter called “The Bank”) which expression shall include its successors and
assigns) hereby undertake and guarantee payment to NPCC forthwith on the same day on demand
in writing and without protest or demur of any and all moneys payable by the supplier/contractor to
the Company under, in respect or in connection with the said contract inclusive of all the losses,
damages, costs , charges and expenses and other moneys payable in respect of the above as
specified in any notice of demand made by the Company to the Bank with reference to this
guarantee up to and aggregate limit of Rs......... (Rupees.......cccoeevnnee. only) and the bank hereby
agree with the company that:

1. This Guarantee shall be continuing guarantee and shall remain valid and irrevocable for
all claims of the Company and liabilities of Supplier/Contractor arising upto and until
midnight of............

2. That Guarantee shall be in addition to any other Guarantee or Security whatsoever that the

Company now or at any time have in relation to the Supplier's obligations/liabilities under
and/ or in connection with the said supply/contract, and the company shall have full
authority to take recourse or to enforce this Security in preference to any other Guarantee
or Security which the Company may have or obtain and no forbearance on the part of the
Company in enforcing or requiring enforcement of any other Security shall have the effect
of releasing the Bank from its liability hereunder.

3. The Company shall be at liberty without reference to the Bank and without affecting the full
liability of the Bank hereunder to take any other security in respect of the
Supplier's/Contractor’s obligations and/ or liabilities under or in connection with the said
supply/contract or to grant time and / or indulgence to the supplier / contractor or to
increase or otherwise vary the prices or the total contract value or to release or to forbear
from enforcement of all or any of the conditions under the said supply / contract and / or the
remedies of the Company under any other security/securities now or hereafter held by the
Company and no such dealings, increase(s) or other indulgence(s) or arrangement(s) with
the supplier / contractor or releasing or forbearance whatsoever shall have the effect of
releasing the Bank from its full liability to the Company hereunder or prejudicing rights of
the company against the Bank.
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4, This Guarantee shall not be determined or affected by the liquidation or winding up,
dissolution or change of constitution or insolvency of the supplier / contractor but shall in all
respects and for all purposes be binding and operative until payment of all moneys payable
to the company in terms thereof.

5. The Bank hereby waives all rights at any time inconsistent with the terms of this Guarantee
and the obligations of the Bank in terms hereof shall not be otherwise affected or
suspended by reason of any dispute or disputes having been raised by the supplier /
contractor (whether or not pending before any Arbitrator, Tribunal or Court) or any denial or
liability by the supplier/ contractor stopping/ preventing or purporting to stop or prevent any
payment by the Bank to the Company in terms thereof.

6. The amount stated in any notice of demand addressed by the company to the Guarantor as
liable to be paid to the Company by the supplier/contractor or as suffered or incurred by the
Company on account of any losses or damages, costs, charges and / or expenses shall as
between the Bank and the Company be conclusive of the amount so liable to be paid to the
company or suffered or incurred by the company as the case may be and payable by the

Guarantor to the Company in terms hereof subject to a maximum of Rs ........... (Rupees
.................... only),
7. Unless demand or claim under this Guarantee is made on the Guarantor in writing within

three months form the date of expiry of the Guarantee i.e. UPtO .......coevvveiiiininininnne.
The Guarantor shall be discharged from all liabilities under this Guarantee there under.

Notwithstanding anything contained herein before our liability under this guarantee is restricted to
RS. oo, (RUPEES.. ..ttt e e e e e e only).

This guarantee will expire on................cooveviiiiinnnns

Any claim under this Guarantee must be received by us within three months from the date of expiry
= T (This Date is, three months after the expiry date) and if no such claim has been
received by us by that date all your rights under this guarantee will cease.

For and on behalf of the Bank

Place

Date

WITNESS:

1.

2.
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GUARANTEE TO BE EXECUTED BY CONTRACTOR FOR ANTI-TERMITETREATMENT

THIS AGREEMENT made this day of Two thousand between M/s
(hereinafter called the guarantor of the one part) and M/s National Projects Construction
Corporation Limited, (hereinafter called the NPCC) the OWNER of the other part.

Whereas this agreement is supplementary to the contract hereinafter called the contract
dated made between the guarantor of the one part and National Projects Construction
Corporation Ltd., of the other part whereby the contractor inter-alia, understood to render the
buildings and structures in the said contract recited, completed, termite proof. And whereas the
guarantor agreed to give a guarantee to the effect that the said structure will remain termite proof
for TEN YEARS to be so reckoned from the date after the maintenance period prescribed in the
contract expires.

During this period of guarantee the guarantor shall make good all defects and for that matter shall
replace at his risk and cost such wooden member as may be damaged by termite and in case of
any other defect being found, he shall render the building termite proof at his cost to the satisfaction
of the Engineer-in-charge and shall commence the works of such rectification within seven days
from date of issuing notice from the Engineer-in-Charge calling upon him to rectify the defects
falling which the work shall be got done by NPCC/ OWNER by some other contractor at the
guarantor’s cost and risk and in the later case the decision of the Engineer-in-charge as to the cost
recoverable from the guarantor shall be final and binding.

That if the Guarantor fails to execute the Anti-Termite treatment or commits breaches hereunder
then the Guarantor will indemnify NPCC against all losses damages, cost expenses or otherwise
which may be incurred by him by reasons of any default on the part of the guarantor in performance
and observance of this supplemental Agreement. As to the amount of loss and or damage and/or
cost incurred by NPCC/ OWNER decision of the Engineer-in-charge will be final and binding on the
parties.

In witness where of these presents have been executed by the guarantor and
by for and on behalf of NPCC on the day of month and year first above written.

Signed sealed and delivered by (Guarantor)

IN THE PRESENCE OF:

1.

2.

Signed for and on behalf of NPCC by/ in presence of:
1.

2.
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GUARANTEE TO BE EXECUTED BY CONTRACTOR FOR REMOVAL OF
DEFECTS AFTER COMPLETION IN RESPECT OF WATER PROOFING
WORKS

The agreement made this ................ Dayof............... Two thousand eight between
................................. (Hereinafter called Guarantor of the one part) and the NPCC (hereinafter
called the Execution Agency of the other part).

WHEREAS this agreement is supplementary to a contract (hereinafter called the Contract), dated
............ and made between the GUARANTOR OF THE ONE part and the NPCC of the other part,
whereby the Contractor, inter-alia, undertook to render the buildings and structures in the said
contract recited completely water and leak proof.

AND WHEREAS the Guarantor agreed to give a guarantee to the effect that the said structures will
remain water and leak proof for ten years from the date of handing over of the structure of water
proofing treatment

NOW THE GUARANTOR hereby guarantees that water proofing treatment given by him will render
the structures completely leak proof and the minimum life of such water proofing treatment shall be
ten years to be reckoned from the date after the maintenance period prescribed in the contract
provided that the Guarantor will not be responsible for leakage caused by earthquake or structural
defects or misuse of roof or alteration and for such purpose.

a) Misuse of roof shall mean any operation, which will damage proofing treatment, like
chopping of firewood and things of the same nature, which might cause damage to the roof.

b) Alternation shall mean construction of an additional storey or a part of the roof or
construction adjoining to existing roof whereby proofing treatment is removed in parts

C) The decision of the Engineer-in-Charge with regard to cause of leakage shall be final

During this period of guarantee, the Guarantor shall make good all defects and in case of any
defect being found render the building water proof to the satisfaction of the Engineer-in-Charge at
his cost and shall commence the work for such rectification within seven days from the date of
issue of notice from the Engineer-in-Charge calling upon him to rectify the defects failing which the
work shall be got done by the NPCC by some other Contractor at the guarantor’s cost and risk. The
decision of Engineer-in-Charge as to the cost, payable by the Guarantor shall be final and binding.

That if the Guarantor fails to execute the waterproofing or commits breach thereunder, then the
Guarantor will indemnify the principal and his successors against all laws damage, cost, expense or
otherwise which he may incur by reason of any default on the part of the GUARANTOR in
performance and observance of this supplementary agreement. As to the amount of loss and / or
damage and/ or cost incurred by the NPCC, the decision of the Engineer-in-Charge will final and
binding on the parties.
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IN WITNESS WHEREOF these presents have been executed by the Obligator, and by
for and on behalf of the NPCC on the day, month and year first above written.

Signed, sealed and delivered by Obligator in the presence of-
1.

2.

Signed for and on behalf of the NPCC by

In presence of:

1.

2.
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AGREEMENT FORM

This agreement made this day of (Month) (Year), between the National Projects Construction
Corporation Limited (NPCC), a company incorporated under the Companies Act, 1956 having its
Registered Office at 30-31,Raja House, Nehru place New Delhi — 110 019 (hereinafter referred
to as the “NPCC” which expression shall include its administrators, successors, executors and
assigns) of the one part and M/s (NAME

OF CONTRACTOR) (hereinafter referred to as the ‘Contractor’ which expression shall unless the
context requires otherwise include its administrators, successors, executors and permitted assigns)
of the other part.

WHEREAS, NPCC, has desirous of construction of (NAME OF WORK) (hereinafter referred to as
the “PROJECT”) on behalf of the (NAME OF OWNER/MINISTRY) (hereinafter referred to as
“OWNER?”), had invited tenders as per Tender documents vide NIT No.

AND WHEREAS (NAME OF CONTRACTOR) had participated in the above-referred tender vide
their tender dated and NPCC has accepted their aforesaid tender and award the contract for
(NAME OF PROJECT) on the terms and conditions contained in its Letter of Intent No.

and the documents referred to therein, which have been unequivocally accepted by (NAME OF
CONTRACTOR) vide their acceptance letter dated resulting into a contract.

NOW THEREFORE THIS DEED WITNESSETH AS UNDER:
ARTICLE 1.0 - AWARD OF CONTRACT
11 SCOPE OF WORK

NPCC has awarded the contract to (NAME OF CONTRACTOR) for the work of (NAME OF
WORK) on the terms and conditions in its letter of intent No. dated

and the documents referred to therein. The award has taken effect from (DATE) i.e. the
date of issue of aforesaid letter of intent. The terms and expressions used in this
agreement shall have the same meanings as are assigned to them in the “Contract
Documents” referred to in the succeeding Article.

ARTICLE 2.0 - CONTRACT DOCUMENTS

2.1 The contract shall be performed strictly as per the terms and conditions stipulated herein
and in the following documents attached herewith (hereinafter referred to as “Contract
Documents”).

a) NPCC Notice Inviting Tender vide No. date and NPCC’ s tender
documents consisting of:

i) General Conditions of Contract (GCC) & Special Conditions of Contract (SCC) including
Appendices & Annexure along with amendment(s) / errata (if any) issued (Volume-I).

ii) Bill of Quantities along with amendment(s)/corrigendum(s), if any, (Volume-II).

iii) Technical Specifications along with amendment(s) / corrigendum(s), if any, (Volume-IIl).

iv) Tender drawings along with amendment(s) / corrigendum(s), if any, (Volume-I1V).

v)
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Vi)

b) (NAME OF CONTRACTOR) letter proposal dated and their subsequent
Communication:

i) Letter of Acceptance of Tender Conditions dated
i)
i)
NPCC 's detailed Letter of Intent No. dated including Bill of Quantities.

Agreed time schedule, Contractor's Organisation Chart and list of Plant and Equipments
submitted by Contractor.

All the aforesaid contract documents referred to in Para 2.1 and 2.2 above shall form an
integral part of this Agreement, in so far as the same or any part thereof column, to the
tender documents and what has been specifically agreed to by NPCC in its Letter of Intent.
Any matter inconsistent therewith, contrary or repugnant thereto or deviations taken by the
Contractor in its “TENDER” but not agreed to specifically by NPCC in its Letter of Intent,
shall be deemed to have been withdrawn by the Contractor without any cost implication to
NPCC. For the sake of brevity, this Agreement along with its aforesaid contract documents
and Letter of Intent shall be referred to as the “Contract”.

ARTICLE 3.0 — CONDITIONS & CONVENANTS

3.1

3.2

3.3

3.4

3.5

The scope of Contract, Consideration, terms of payments, advance, security deposits,
taxes wherever applicable, insurance, agreed time schedule, compensation for delay and
all other terms and conditions contained in NPCC 's Letter of Intent No. dated

are to be read in conjunction with other aforesaid contract documents. The
contractor shall duly perform the contract strictly and faithfully in accordance with the terms
of this contract.

The scope of work shall also include all such items which are not specifically mentioned in
the Contract Documents but which are reasonably implied for the satisfactory completion of
the entire scope of work envisaged under this contract unless otherwise specifically
excluded from the scope of work in the Letter of Intent.

Contractor shall adhere to all requirements stipulated in the Contract documents.

Time is the essence of the Contract and it shall be strictly adhered to. The progress of work
shall conform to agreed works schedule/contract documents and Letter of Intent.

This agreement constitutes full and complete understanding between the parties and terms
of the presents. It shall supersede all prior correspondence to the extent of inconsistency or
repugnancy to the terms and conditions contained in Agreement. Any modification of the
Agreement shall be effected only by a written instrument signed by the authorized
representative of both the parties.
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The total contract price for the entire scope of this contract as detailed in Letter of Intent is
Rs. (Rupees only), which shall
be governed by the stipulations of the contract documents.

ARTICLE 4.0 - NO WAIVER OF RIGHTS

4.1

Neither the inspection by NPCC or the Engineer-in-Charge or Owner or any of their
officials, employees or agents nor order by NPCC or the Engineer-in-Charge for payment of
money or any payment for or acceptance of, the whole or any part of the work by NPCC or
the Engineer-in-Charge nor any extension of time nor any possession taken by the
Engineer-in-Charge shall operate as waiver of any provisions of the contract, or of any
power herein reserved to NPCC, or any right to damage herein provided, nor shall any
waiver of any breach in the contract be held to be a waiver or any other or subsequent
breach.

ARTICLE 5.0 — GOVERNING LAW AND JURISDICTION

51

5.2

The Laws applicable to this contract shall be the laws in force in India and jurisdiction of
Delhi Court (s) only.

Notice of Default

Notice of default given by either party to the other party under the Agreement shall be in

writing and shall be deemed to have been duly and properly served upon the parties
hereto, if delivered against acknowledgment due or by FAX or by registered mail duly
addressed to the signatories at the address mentioned herein above.

IN WITNESS WHEREOF, the parties through their duly authorized representatives have executed
these presents (execution whereof has been approved by the Competent Authorities of both the
parties) on the day, month and year first above mentioned at New Delhi.

For and on behalf of: For and on behalf of:

(NAME OF CONTRACTOR) M/S NATIONAL PROJECTS

CONSTRUCTION CORPORATION LIMITED

WITNESS: WITNESS:
1. 1.
2. 2.
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National Projects Construction Corporation Limited
(A Govt. of India Enterprise)
GENERAL CONDITIONS OF CONTRACT

GENERAL

The Contract means the documents forming the tender and acceptance thereof and the
agreement executed between the competent person on behalf of NPCC and the contractor,
together with the documents referred to therein including these conditions, the specifications,
designs, drawings and instructions issued from time to time by the Engineer-in-Charge and all
these documents taken together, shall be deemed to form one contract and shall be
complementary to one another.

National Projects Construction Corporation Limited, hereinafter called ‘NPCC’ proposes to get the
works executed as mentioned in the Contract on behalf of Owner/ Client.

The work will be executed as per drawings “GOOD FOR CONSTRUCTION” to be released by
NPCC unless otherwise specified elsewhere in the tender documents.

In the contract, the following expressions shall, unless the context otherwise requires, have the
meaning, hereby respectively assigned to them.

DEFINITIONS

ENGINEER-IN-CHARGE means the PROJECT MANAGER or an officer nominated by Zonal
Manager of NPCC who shall supervise and be in-charge of the work from time to time.

WORKS OR WORK: The expression works or work shall unless there be something either in
the subject or context repugnant to such construction, be construed and taken to mean the
works by or by virtue of the contract contracted to be executed whether temporary or
permanent, and whether original, altered, substituted or additional.

CONTRACTOR means the individual, firm or company, whether incorporated or not,
undertaking the works and shall include the legal representative of such individual or the persons
composing such firm or company, or the successors of such firm or company and the permitted
assignees of such individual, firm or company.

DRAWINGS mean the drawings referred to in the Bill of Quantities, specifications and any
modifications of such drawings or such other drawings as may from time to time be furnished or
approved by NPCC.

SITE means the lands and other places on, under, in or through which the works are to be
executed or carried out and any other lands or places provided by NPCC or used for the purpose
of the agreement.

APPROVAL means approved in writing including subsequent written confirmation of previous
verbal approval.

WRITING means any manuscript typed, written or printed statement under or over signature
and/or seal as the case may be.

MONTH means English Calendar month ‘Day’ means a Calendar day of 24 Hrs each.
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CONTRACT VALUE means the sum for which the tender is accepted as per the letter of intent.

LANGUAGE: All documents and correspondence in respect of this contract shall be in English
Language.

BILL OF QUANTITIES or SCHEDULE OF QUANTITIES means the priced and completed Bill
of Quantities or Schedule of Quantities forming part of the tender.

OWNER means Indira Gandhi National Tribal University (IGNTU) who has awarded the work to
NPCC as implementing agency.

IMPLEMENTING/ EXECUTING AGENCY means National Projects Construction
Corporation Limited (A Govt. of India Enterprise) referred as NPCC who has been retained
as implementing agency by Indira Gandhi National Tribal University (IGNTU).

TENDER means the Contractor’s priced offer to NPCC for the execution and completion of the
work and the remedying of any defects therein in accordance with the provisions of the Contract,
as accepted by the Letter of Intent or Award letter. The word TENDER is synonymous with Bid
and the word TENDER DOCUMENTS with “Bidding Documents” or “offer documents”.

The headings in the clauses/ conditions of tender documents is for convenience only and shall
not be used for interpretation of the clause/ condition.

Words imparting the singular meaning only also include the plurals and vice versa where the
context requires. Words imparting persons or parties shall include firms, companies and other
organizations having legal capacities.

SITE VISIT AND COLLECTING LOCAL INFORMATION

Before tendering, the tenderer is advised to visit the site, its surroundings to assess and satisfy
themselves about the local conditions such as the working and other constraints at site,
approach to the site, availability of water & power supply, application of taxes, cess duties and
levies as applicable, nature of ground, soil and sub-soil condition, underground water table level,
accommodations they may require etc., river regime, river water levels, other details of river,
streams & any other relevant information required by them to execute complete scope of work.

The tenderer may obtain all necessary information as to risks, weather conditions, contingencies
& other circumstances (insurgencies etc.), which may influence or affect their tender prices.
Tenderer shall be deemed to have considered site conditions whether he has inspected it or not
and to have satisfied himself in all respect before quoting his rate and no claim or extra charges
whatsoever in this regard shall be entertained / payable by the NPCC at a later date.

ACCESS BY ROAD

Contractor, if necessary, shall build temporary access roads to the actual site of construction for
the works at his own cost to make the site accessible. The Contractor shall maintain the same in
motor able condition at all the times as directed by Engineer-in-Charge at his own cost. The
contractor shall be required to permit the use of any roads so constructed by him for vehicles of
NPCC or any other agencies/ contractors who may be engaged on the project site, free of cost.
Non-availability of access roads or approach to site, for the use of the contractor shall in no case
condone any delay in the execution of work nor be the cause for any claim for compensation.
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HANDING OVER & CLEARING OF SITE

The Contractor should note that area for construction may be made available in phases as per
availability and in conjunction with pace of actual progress of work at site. The work may be
required to be carried out in constrained situations. The work is to be carried out in such a way
that the traffic, people movement, if any, is kept operative and nothing extra shall be payable to
the contractor due to this phasing / sequencing of the work. The contractor is required to
arrange the resources to complete the entire project within total stipulated time. Traffic
diversion, if required, is to be done and maintained as per specification by the contractor at his
own cost and the contractor shall not be entitled for any extra payment, whatsoever, in this
regard.

The efforts will be made by the NPCC to handover the site to the Contractor free of
encumbrances. However, in case of any delay in handing over of the site to the Contractor, the
NPCC shall only consider suitable extension of time for the execution of the work. It should be
clearly understood that NPCC shall not consider any revision in contract price or any other
compensation whatsoever viz. towards idleness of Contractor’s labour, equipment etc.

The Contractor shall be responsible for removal of all over-ground and under-ground structures
(permanent, semi-permanent and temporary) and constructions from the site. The cost to be
incurred in this regard shall be deemed to be included in the quoted rate of Bill of Quantities
items and contractor shall not be entitled for any extra payment whatsoever, in this regard. The
contractor, if required, shall demolish old structures on the proposed site, properly. The useful
material obtained from demolition of structures & services shall be the property of the
owner/NPCC and these materials shall be stacked in workmanship like at the place specified by
the Engineer- in-charge.

If required, the contractor has to do site clearance, enabling work, barricading, diversion of
Roads, shifting/ realignment of existing utility services, drains, nallahs etc. at his own cost as per
direction of Engineer-in-charge and the contractor shall not be entitled for any extra payment
whatsoever in this regard.

Necessary arrangements including its maintenance are to be made by the contractor for
temporary diversion of flow of existing drain and road, as the case may be. The existing drain,
road would be demolished, wherever required, with the progress of work under the scope of
proposed project. The existing Road and Drain, which are not in the alignment of the said
project but are affected and/ or need to be demolished during execution for smooth progress of
the project, shall be rehabilitated to its original status and condition (including black topping) by
the contractor at his own cost. The cost to be incurred by contractor in these regards shall be
deemed to be included in the quoted rates of the Bill of Quantities items and contractor shall not
be entitled for any extra payment whatsoever, in these regards.

The Contractor shall be responsible to co-ordinate with service provider/ concerned authorities
for cutting of trees, shifting of utilities and removal of encroachments etc. and making the site
un-encumbered from the project construction area required for completion of work. This shall
include initial and frequent follow up meetings/ actions/ discussions with each involved service
provider/ concerned authorities. The contractor shall not be entitled for any additional
compensation for delay in cutting of trees, shifting of utilities and removal of encroachments by
the service provider/ concerned authorities.

The information about the public utilities (whether over ground or underground) like electrical/
telephone/ water supply lines, OFC Cables, open drain etc. is the responsibility of contractor to
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ascertain the utilities that are to be affected by the works through the site investigation and
collection of information from the concerned utility owners.

The contractor shall be responsible to obtain necessary approval from the respective authorities
for shifting/ re-alignment of existing public utilities. NPCC shall only assist the contractor for
liasoning in obtaining the approval from the concerned authorities. Take all measures reasonably
required by the various bodies to protect their services and property during the progress of
works. It shall be deemed to be the part of the contract and no extra payment shall be made to
the contractor for the same. Shifting/ re-alignment of public utilities should be done without
disturbing the existing one. New service lines should be laid and connected before dismantling
the existing one.

2.2.10 Shifting/ re-alignment of existing public utilities shall be done by the contractor as per technical

3.0

3.01

3.2

4.0

requirement of respective bodies or as per direction of Engineer-in-Charge. Shifting/ re-
alignment of public utilities include all materials, labours, tools and plants and any other
expenses whatsoever for the same. The cost to be incurred in this regard shall be deemed to be
included in his quoted rates of BOQ items and the contractor shall not be entitled for any extra
payment, whatsoever, in this regard. In case any of these services are shifted by the State Govt/
local authorities themselves for which deposit as per their estimates is to be made to them, the
contractor shall deposit the same and the contractor shall be paid only at the rates quoted by
them in BOQ for quantity specified in the BOQ, if such items are included in the BOQ irrespective
of amount paid by him to the State Govt./ local authorities for execution of these works. In case
such provision is not made in the BOQ or the quantity exceeds those specified in the BOQ, the
same is deemed to be included in the rates quoted by him for other items in BOQ and nothing
extra shall be payable to contractor on this account.

SCOPE OF WORK

The scope of work covered in this tender shall be as per the Bill of Quantities, specifications,
drawings, instructions, orders issued to the contractor from time to time during the work. The
drawings for this work, which may be referred for tendering, provide general idea only about the
work to be performed under the scope of this contract. These may not be the final drawings and
may not indicate the full range of the work under the scope of this contract. Drawings released
as “GOOD FOR CONSTRUCTION” from time to time by the Engineer-in-charge of NPCC and
according be executed according to any additions/ modifications/ alterations/ deletions made
from time to time, as required by any other drawings that would be issued to the contractor
progressively during execution of work. It shall be the responsibility of the contractor to
incorporate the changes that may be in this scope of work, envisaged at the time of tendering
and as actually required to be executed.

The quantities of various items as entered in the “BILL OF QUANTITIES” are indicative only and
may vary depending upon the actual requirement. The contractor shall be bound to carry out
and complete the stipulated work irrespective of the variation in individual items specified in the
bill of quantities.

VALIDITY OF TENDER

The tender for the works shall remain open for acceptance for a period of one hundred
twenty days from the date of opening of Price Bid of tenders. The earnest money will be
forfeited without prejudice to any right or remedy, in case the contractor withdraws his tender
during the validity period or in case he changes his offer to his benefits, which are not
acceptable to NPCC. The validity period may be extended on mutual consent.
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ACCEPTANCE OF TENDER

The NPCC reserves to itself the authority to reject any or all the tenders received without
assigning any reason. The acceptance of a tender shall be effective w.e.f. the date on which the
telegram/ e-mail, letter of intent of acceptance of the tender is put in the communication by the
NPCC. NPCC also reserves the right to Split the work among two or more parties at lowest
negotiated rate without assigning any reason thereof. The contractor is bound to accept the
portion of work as offered by NPCC after split up at the quoted/-negotiated rates.

The employer reserve the rights to restrict the bidder(s) for opening the price bid in case
there are number of packages in the vicinity and the employer does not want to award
more than its specified number of packages as matter of strategy to one bidder, the bid
in such case will be returned unopened as mentioned in the “Tender document” in such
case. Order of Opening of bids shall be in order of decreasing value of packages.

SET OF CONTRACT DOCUMENTS
Notice Inviting tender
Corrigendum(s) and Addendum (s).
Pre-qualification documents
General Conditions of contract
Special conditions and formats
BOQ/schedule of rates

Technical Specifications

Tender drawings

NGO RA~LONE

EARNEST MONEY DEPOSIT

Earnest Money Deposit of amount as mentioned in “Memorandum to Form of Tender” required

to be submitted along with the tender shall be in the form of Demand Draft, or FDR payable at
place as mentioned in “NIT/ Instructions to Tenderer” in favour of NPCC Limited from any
Nationalized / scheduled Bank of India, or Bank Guarantee in enclosed format from any
Nationalized / Scheduled Bank as per list annexed. The EMD shall be valid for minimum period of
150 days (One hundred fifty Days) from last day of submission of Tender

EMD shall accompany the offer and placed in the sealed envelope cover of the offer as detailed
in the Instruction to tenderer. Any tender not accompanied with the requisite Earnest Money
Deposit along with Letter of Acceptance shall be rejected and such tenderer(s) will not be
allowed to attend the opening of bids. Conditional tenders will be summarily rejected.

The date of opening of envelope no. 2 i.e. Price bid shall be intimated telephonically or through
e-mail to the technically qualified bidders only to depute their representative. The Envelope No.
2 shall be opened on intimated date & time in presence of the bidders or their representatives
who wish to be present

The EMD will be returned of all unsuccessful or technically unqualified tenderers after opening of
price bid and to the technically qualified tenderers other than lowest (L-1) within ten (10) days
of the Award of the Contract to successful bidder. EMD of successful tenderer shall be refunded
after submission of Performance Guarantee/ initial security deposit duly confirmed from issuing
bank by him.
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Once the tenderer has given an unconditional acceptance to the tender conditions in its entirety,
he is not permitted to put any remark(s)/conditions(s)(except unconditional rebate on price, if
any) in/ along-with the tender.

In case the condition 7.5 mentioned above is found violated at any time after opening of tender,
the tender shall be summarily rejected and NPCC shall, without prejudice to any other right or
remedy, be at liberty to forfeit the full said Earnest Money absolutely.

No interest shall be payable by the NPCC on the said amount covered under EMD/Other security
documents.

MOBILISATION ADVANCE
Deleted
PERFORMANCE GUARANTEE

“Within 15 days (fifteen days) from the date of issue through Fax/e-mailof letter of intent or
within such extended time as may be granted by NPCC in writing, the contractor shall submit to
NPCC a performance bank guarantee in the form appended, from any Nationalized/ scheduled
bank as per list annexed equivalent to 5% (five percent only) of the contract value for the due
and proper execution of the contract. This bank guarantee shall remain valid up to 90 (ninety)
days after the date of completion of work. In case the contractor fails to submit the
performance guarantee of the requisite amount within the stipulated period or extended period,
letter of intent will stand withdrawn and EMD of contractor shall be forfeited. An amount is to be
deposited equivalent to 0.01% per day of the amount of Performance guarantee for extended
/delayed period of submission of Performance guarantee. Performance Bank Guarantee shall be
returned to the agency on satisfactory completion of the work and handed over to the Project
Authority.

SECURITY DEPOSIT

The security deposit will be deducted from the successful contractor at the rate of 10% from the
Gross value of each R/A bills till it reaches 5% of the contract value. No interest will be paid on
the Security Deposit under any circumstances. The total security deposit will be refunded only
after expiry of defect liability period. However after successful completion of work, 50% of the
security deposit can be released against bank guarantee from any Nationalised Bank as per
approved format.

MOBILISATION OF MEN, MATERIALS AND MACHINERY:

All  expenses towards mobilisation at site and de-mobilization including bringing in
equipment, work force, materials, dismantling the equipments, clearing the site etc. shall
be deemed to be included in prices quoted and no separate payment on account of such
expenses shall be entertained.

It shall be the responsibility of the Contractor to provide, operate and maintain all necessary
construction equipments, scaffoldings and safety, gadget, lifting tackles, tools and appliances to
perform the work in a workman like and efficient manner and complete all jobs as per the
specifications and within the schedule time of completion of work. Further, contractor
shall also be responsible for obtaining temporary electric and water connection  for  all
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purposes. The contractor shall also make standby arrangement for water & electricity to ensure
un-interrupted supply.

It shall be the responsibility of the contractor to obtain the approval for any revision and/ or
modification of work desired by him from NPCC before implementation. Also such revisions
and/or modifications if accepted / approved by the NPCC shall be carried at no extra cost to
NPCC.

The procurement and supply in sequence and at the appropriate time of all materials and
consumable shall be entirely the contractor’s responsibilities and his rates for execution of work
shall be inclusive of supply of all these items.

It is mandatory for the contractor to provide safety equipments and gadgets to its all workers,
supervisory and Technical staff engaged in the execution of the work while working. The cost of
the above equipments/ gadgets are deemed to be included in the rates quoted by the contractor
for the items & works as per Bill of Quantities and contractor shall not be entitled for any extra
cost in these regard. The above norm is to be strictly complied with at site. In case the
contractor is found to be deficient in providing Safety Equipments/ Gadgets in the opinion of
Engineer-in-charge, the Engineer-in-charge at his option can procure the same at the risk & cost
of contractor and provide the same for the use of worksite and shall make the recoveries from
the bills of the contractor for the same. The decision of the Engineer-in-charge shall be final and
binding on contractor in this regard.

All designs, drawings, bill of quantities, etc.,shall be supplied to the contractor for works by
NPCC in phased manner as the works progress. However it shall be the duty and responsibility of
the contractor to bring to the notice of the NPCC in writing as to any variation, discrepancy or
any other changes required and to obtain revised drawings and designs and / or approval of the
NPCC in writing for the same.

One copy of contract documents including drawings furnished to the contractor shall be kept at
the site and the same shall at all reasonable times be available for inspection.

All materials, construction plants and equipments etc. once brought by the contractor within the
project area, will not be allowed to be removed from the premises without the written
permission of the NPCC. Similarly all enabling works built by the contractor for the main
construction undertaken by him, shall not be dismantled and removed without the written
authority of the NPCC.

INCOME TAX DEDUCTION

Income tax deductions shall be made from all payments made to the contractor including
advances against work done, as per the rules and regulations in force, in accordance with the
Income Tax Act prevailing from time to time.

TAXES AND DUTIES

The contractor shall be responsible for the payment, wherever payable, at his own cost of all
taxes such as excise duty, custom duty, sales tax, including the purchase tax, consignment tax,
work contract tax, service tax or any other similar tax in the state concerned, turnover tax, toll
tax, octroi charges, royalty, cess, levy and other tax (es) or duty (ies) which may be specified by
local/ state/ central government from time to time on all materials, articles which may be used
for this work or are otherwise payable. The rates quoted by him in the tender in bill of quantities
shall be inclusive of all such taxes, duties, cess etc. The imposition of any new and/ or increase
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in the aforesaid taxes, duties, levies, cess (including fresh imposition of Work Contract Tax,
Turnover Tax, Sales Tax on Work Contract or any other similar Tax) etc. during the currency of
the contract shall be borne by contractor and shall not be paid or reimbursed to the contractor
by NPCC.

In the event of non-payment/default in payment of any octroi, royalty, cess, turnover tax, sales
tax, including the purchase tax, consignment tax, work contract tax or any other similar tax in
the state concerned, customs, excise or any other levy/tax including labour dues etc. by
contractor/ supplier, NPCC reserves the right to with-hold the dues/ payments of contractor and
make payment to local/state/ Central Government authorities or to labourers as may be
applicable. The contractor should submit along with the tender, the” Registration certificates for
Sales Tax on works contract” from the authorities concerned, otherwise appropriate recovery
shall be made from his bills.

The rates quoted by the contractor shall be deemed to be inclusive of Sales Tax, Turnover Tax
on works contract or any similar tax as per the Sales Tax Act applicable in the State and it shall
not be reimbursed by NPCC. Tax deductions at source shall be made as per laws prevalent in the
State.

The stamp duty and registration charges, if any, on the contract agreement levied by the
Government or any other statutory body, shall be paid by the contractor.

It will be incumbent upon the Contractor to obtain a registration certificate as a dealer under the
Local Sales Tax Act and the Central Sales Tax Act and necessary evidence to this effect shall be
furnished by the Contractor to NPCC. Sales Tax on the transactions between the Contractor and
his Sub-contractor/Vendors etc. shall not be reimbursed by NPCC. The Contractor shall be
responsible for any taxes that may be levied hereunder on the transaction between Contractor
and NPCC.

The bidder shall quote his rates inclusive of Turnover Tax/ Sales Tax on Works Contract payable
to State Govt. along-with other taxes, duties, cess, levies etc.including service tax in conjunction
with other terms and conditions.

VALUE ADDED TAX (VAT)

“The consideration agreed for the execution of said contract shall include the tax, duties, cess,
etc. such as excise duty, service tax, VAT, which is leviable or may be levied in future under any
State Law or the Central Law on execution of said contract, such taxes shall be borne by the
contractor and shall not be reimbursed by NPCC. Further, if due to any variance in such tax,
duties, cess etc. there is any increase in the taxes, the same shall also be borne by the
contractor. Where under any of the State or the Central Law, there is requirement of deduction
of tax at source, the same shall be deducted from the amount paid or payable to the contractor
pursuant to this contract and shall be deposited to the Government authorities by NPCC. NPCC
shall issue the documents/forms/  certificate as prescribed under the relevant law, in respect
of the amount so deducted from the amount paid or payable to the contractor. NPCC shall have
full rights to withhold the amount payable to the contractor in pursuant to this contract, if
contractor does not fulfill his obligation under any State or Central Law relating to execution of
said contract, in case the amount has already been paid, NPCC has the right to recover such
payments from the contractor.”

ROYALTY ON MATERIALS:
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The contractor shall deposit royalty and obtain necessary permit for supply of bajri, stone,
kankar, sand etc. from the local authorities and quoted rates shall be inclusive of royalty on any
account whatsoever.

RATES TO BE FIRM

The Percentage / Item rates quoted by the tenderer shall be firm and fixed for the entire period
of completion and till handing over of the work. No revision to Percentage /ltem rates or any
escalation shall be allowed on account of any increase in prices of materials, labour, POL and
Overheads etc or any other statutory increase during the entire contract period or extended
contract period.

The contractor shall be deemed to have inspected the site, it's surrounding and acquainted with
the nature of the ground, accessibility of the site and full extent and nature of all operations
necessary for the full and proper execution of the contract, space for storage of materials,
constructional plant, temporary works, restrictions on the plying of heavy vehicles in area,
supply and use of labour, materials, plant, equipment and laws, rules and regulations, if
any, imposed by the local authorities.

The rates and prices given in the bill of quantities are for completed and finished items of works
and complete in all respects. It will be deemed to include all constructional plant, labour,
supervision, materials, transport, all temporary works, erection, maintenance, contractor’'s profit
and establishment/ overheads, together with preparation of designs & drawings pertaining to
casting yard, shop drawing, fabrication drawing (if required), staging form work, stacking yard,
etc. all general risk, taxes, royalty ,duties, cess, octroi and other levies, insurance liabilities and
obligations set out or implied in the tender documents and contract.

Unless otherwise specified in the Bill of Quantities (BOQ), the contractor has to make his
own arrangement for dewatering/ bailing out of water, effluent including strutting, shoring etc at
every stage of work wherever required including working under foul condition as per direction of
Engineer-in-Charge at his own cost and the contractor shall not be entitled for any extra
payment, whatsoever, in this regard.

If required to make work site suitable for execution, contractor shall have to clear jungle
including of rank vegetation, grass, trees etc., clear & clean existing drains/ canals (including
strutting, shoring and packing cavities) and dispose them out of the site up-to any lead and lift
as per direction of Engineer-in-charge. The contractor should inspect the site of work from this
point of view. Unless otherwise specified in the Bill of Quantities, the cost to be incurred in this
regard shall be deemed to be included in his quoted rates of BOQ items and the contractor shall
not be entitled for any extra payment in this regard.

If any temporary/ permanent structure is encountered or safety of such structure in the vicinity
is endangered due to execution of the project, the contractor has to protect the structures by
any means as per the directions of the Engineer - in — Charge. If any damage caused to any
temporary or permanent structure(s) in the vicinity is caused due to execution of the project, the
contractor has to make good the same by any means as per directions of the Engineer - in —
Charge. The contractor should inspect the site of work from this point of view. The cost to be
incurred in this regard shall be deemed to be included in his quoted rates of BOQ items and the
contractor shall not be entitled for any extra payment in this regard.

ESCALATION/ PRICE VARIATION
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No claim on account of any price variation / Escalation on whatsoever ground shall be
entertained at any stage of works. All Percentage / item rates as per Bill of Quantities (BOQ)
guoted by Contractor shall be firm and fixed for entire contract period as well as extended period
for completion of the works. No escalation/price variation clause shall be applicable on this
contract.

INSURANCE OF WORKS ETC.

Contractor is required to take contractor’s all risk policy or erection all risk policy (as the case
may be) from an approved insurance company in the joint name with NPCC and bear all costs
towards the same for the full period of execution of works including the defect liability period for
the full amount of contract against all loss of damage from whatever cause arising other than
excepted risks for which he is responsible under the terms of the contract and in such manner
that the NPCC and the contractor are covered during the period of construction of works and/or
also covered during the period of defect liability for loss or damage:

a. The work and the temporary works to the full value of such works.
b. The materials, constructional plant, centering, shuttering and scaffolding materials and other
things brought to the site for their full value.

Whenever required by NPCC, the contractor shall produce the policy or the policies of
insurance and the receipts for payment of the current premiums.

INSURANCE UNDER WORKMEN COMPENSATION ACT

Contractor is required to take insurance cover under the Workman Compensation Act, 1923
amended from time to time from an approved insurance company and pay premium charges
thereof. Wherever required by NPCC the contractor shall produce the policy or the policies of
Insurance and the receipt of payment of the current premiums.

THIRD PARTY INSURANCE

Contractor is required to take third party insurance cover for an amount of 5% (five percent)
of contract value from an approved insurance company for insurance against any damage, injury
or loss which may occur to any person or property including that of NPCC, arising out of the
execution of the works or temporary works. Wherever required by NPCC the contractor shall
produce the policy or the policies of Insurance and the receipt of payment of the current
premiums. In case of failure of the contractor to obtain contractors all risk policy, insurance
under workman compensation act and third party insurance as described above within one
month from the date of commencement of work, running account payments of the contractor
shall be withheld till such time the contractor obtains the aforesaid insurance covers.

If the Contractor could not effect a comprehensive insurance cover against risks which  he may
be required to effect under the terms of the contract, then he shall give his attention to get the
best insurance cover available and even in case of effecting a wider insurance cover than the one
which the subsidiary of the General Insurance Company could offer, such an insurance is ought
to be done after the NPCC’s approval, by or through the subsidiary of the General Insurance
Company.

INDEMNITY AGAINST PATENT RIGHTS

The contractor shall fully indemnify the NPCC from and against all claims and proceedings for or
on account of any infringement of any patent rights, design, trademark or name or other

Sig. of bidder GCC- Page 10 of 54 NPCC LIMITED



21.0

21.1

22.0

23.0

23.1

23.2

23.3

24.0

25.0

Supply and Installation of Chairs

w0 W for Auditorium at Academic Building at
Indira Gandhi National Tribal University (IGNTU),

Amarkantak, M.P.

PROJECT ZXCELLEMCE SIKDZ 1357

protected rights in respect of any construction plant, machine, work or material used for in
connection with the works or temporary works.

LABOUR LAWS TO BE COMPLIED BY THE CONTRACTOR

The contractor shall obtain a valid license under the contract labour (R & A) Act 1970 and the
contract labour Act (R&A) Central Rules 1971 and amended from time to time, and continue
to have a valid license until the completion of the work including defect liability period. The
contractor shall also abide by the provision of the child labour (Prohibition and Regulation) Act.
1986 and amended from time to time. Any failure to fulfill this requirement shall attract the penal
provisions of this contract arising out the resultant for non-execution of the work before the
commencement of work.

No labour below the age of 18 years shall be employed on the work.

LABOUR SAFETY PROVISION

The contractor shall be fully responsible to observe the labour safety provisions.
OBSERVANCE OF LABOUR LAWS

The contractor shall be fully responsible for observance of all labour laws applicable
including local laws and other laws applicable in this matter and shall indemnify and keep
indemnified NPCC against effect or non observance of any such laws. The contractor shall be
liable to make payment to all its employees, workers and sub-contractors and make compliance
with labour laws. If NPCC or the client/ owner is held liable as “Principal Employer” to pay
contributions etc. under legislation of Govt. or Court decision in respect of the employees of the
contractor, then the contractor would reimburse the amount of such payments, contribution etc.
to NPCC and/ or same shall be deducted from the payments, security deposit etc. of the
contractor.

The Contractor shall submit proof of having valid EPF registration certificate. In absence of the
said certificate payment to the extent of 4.70% (four point seventy percent) of the value of the
Running Account bill may be withheld by NPCC and shall be released only after the production of
the EPF registration certificate from the concerned authorities. If it is incumbent upon NPCC to
deposit withhold amount with EPF authorities, the withhold amount shall be deposited by NPCC
with EPF authorities. In such a case NPCC hall not refund this withhold amount to the
contractor even after the production of EPF registration certificate.

The contractor shall be liable to pay cess levied under the Building and other Construction
Workers Welfare Cess Act, 1996, at such rates as may be notified by the Government from time
to time. The NPCC shall deduct at source from every Running Account Bill of the Contractor, the
said cess, at such rates for the time being prevailing, which shall not exceed 2% (two percent)
but not be less than 1% (one percent) of the cost of construction incurred by the NPCC.

LAW GOVERNING THE CONTRACT

The Indian Laws shall govern this contract for the time being in force.

LAWS, BY LAWS RELATING TO THE WORK

The contractor shall strictly abide by the provisions, for the time being in force, of law relating to

works or any regulations and bylaws made by any local authority or any water & lighting
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agencies or any undertakings within the limits of the jurisdiction of which the work is proposed
to be executed. The contractor shall be bound to give to the authorities concerned such notices
and take all approvals as may be provided in the law, regulations or bylaws as aforesaid, and to
pay all fees and taxes payable to such authorities in respect thereof.

EMPLOYMENT OF PERSONNEL

The contractor shall employ only Indian Nationals as his representatives, servants and workmen
after verifying their antecedents and loyalty. He shall ensure that no personnel of doubtful
antecedents and any other nationality in any way are associated with the works.

The NPCC shall have full power and without giving any reason to the contractor, immediately to
get removed any representative, agent, servant and workmen or employees on account of
misconduct negligence or incompetence or whose continued employment may in his opinion be
undesirable. The contractor shall not be allowed any compensation on this account.

TECHNICAL STAFF FOR WORK

The contractor shall employ at his cost the adequate number of technical staff during the
execution of this work depending upon the requirement of work. For this purpose the numbers
to be deployed, their qualification, experience as decided by NPCC shall be final and binding on
contractor. The contractor shall not be entitled for any extra payment in this regard. The
technical staff should be available at site, whenever required by NPCC to take instructions.

Within 15 days of letter of intent, the contractor shall submit a site organizational chart and
Resume including details of experience of the Project-in-Charge and other staff proposed by him
and shall depute them on the Project after getting approval from Engineer-in-Charge. If desired
by the contractor at a later date, the Project-in-Charge and other staff whose resume is
approved by NPCC can be replaced with prior written approval of NPCC and replacement shall be
with equivalent or superior candidate only. Decision of Engineer-in-Charge shall be final and
binding on the contractor.

Even after approving the site organizational chart, the Engineer-in-Charge, due to nature and
exigency of work, can direct the contractor to depute additional staff as per the requirement.

The removal of such additional staff from the site shall only be with the prior written approval of
Engineer-in-Charge. The contractor shall not be paid anything extra whatsoever on account of
deployment of additional staff and decision of the Engineer-in-Charge shall be final and binding
on the contractor.

The desired numbers of personnel for the project are as follows:

S.No. Contract Value Graduate Engineers I Diploma Engineers [
Civil Mechanical/ Civil Mechanical/
Electrical Electrical
1. Up to 5.00 Crores - - 02 01
2. More than 5.00 & Up to 10.00 01 - 01 01
Crores
3. More than 10.00 & Up to 25.00 02 01 02 01
Crores
4. More than 25.00 & Up to 50.00 03 01 03 01
Crores
5. More than 50.00 & Up to 75.00 04 02 04 02
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Crores
6. More than 75.00 & Up to 100.00 05 02 06 03
7. More than 100.00 06 03 08 04

In case the contractor fails to employ the staff as aforesaid he shall be liable to pay a reasonable
amount not exceeding a sum of Rs. 40,000 (Rupees forty Thousand only) for each month of
default in the case of each Graduate Engineer and Rs.25,000(Rupees twenty five Thousand only)
in the case of each Diploma Engineer. The decision of the Engineer-in-charge as to the number
of Technical Staff to be adequate for the project and the period for which the required technical
staff was not employed by the contractor and as to the reasonableness of the amount to be
deducted on this account shall be final and binding on the contractor.

LAND FOR LABOUR HUTS/ SITE OFFICE AND STORAGE ACCOMMODATION

The contractor shall arrange the land for temporary office, storage accommodation and labour
huts at his own cost and get the clearance of local authorities for setting up of labour camp and
same is deemed to be included in the rates quoted by the contractor for the works. The
contractor shall ensure that the area of labour huts is kept clean and sanitary conditions are
maintained as laid down by the local authorities controlling the area. The labour huts shall be so
placed that it does not hinder the progress of work or access to the worksite. Contractor shall
give the vacant possession of the land utilised for this purpose back after completion of the
work. The security deposit of the contractor shall be released only after contractor demolishes all
structures including foundations and gives back clear vacant possession of this land.

In the event the contractor has to shift his labour campus at any time during execution of the
work on the Instructions of local authorities or as per the requirement of the work progress or as
may be required by NPCC, he shall comply with such instructions at his cost and risk and no
claim whatsoever shall be entertained on this account.

FURNISHED OFFICE ACCOMMODATION & MOBILITY AND COMMUNICATION TO BE PROVIDED
BY CONTRACTOR TO NPCC

On acceptance of tender, the contractor at his own cost will provide a suitable furnished Unit
office equipped with all facilities such as telephone, fax, internet, photocopier, computer/ laptop
& printer along with operator, regular electric & purified drinking water supply etc. as per the
requirement of the project. The Unit office shall have an Air Conditioned (1.5 ton capacity)
conference hall with furnishings. For any reasons, if the provision of the Unit office is delayed,
the NPCC is at liberty to hire a building, which is suitable for this purpose furnish and occupy.
The cost of furniture along with the rent, brokerage and advance if any payable to the house
owner will be recovered from the contractor. This will be from the date of LOI/LOA till the
completion of the defect liability period of the project and settlement & payment of final bill,
which ever is later.

The details are as per clause no. 13 of Special conditions of contract.

The contractor shall also make sufficient arrangement for Photography/ Videography preferably
by maintaining a camera/video camera at site so that video photographs can be taken of a
specific activity at any point of time. The contractor shall also provide software like MS Project
etc. for the purpose of preparing progress report etc.

The contractor shall make all arrangements for ground breaking ceremony/ inaugural function
etc for the project as required and the cost towards it deemed to be included in his rates/offer.
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UTILISATION OF WORK FORCE OF NPCC BY THE CONTRACTOR

NPCC may supply skilled/semiskilled work force if available in surplus and required by the
contractor, like work supervisors, masons, wireman, plumber etc or any other category to assist
the contractor in execution of the works at the fixed recovery rate of Rs. 20,000/- per month for
each number of workforce (Rupees twenty thousand only per month) or any higher rate
mentioned in the “Memorandum to the Form of Tender” against each work force, till handing
over of the whole project.

Recoveries, as stated above will be made by NPCC from the monthly running account bills. The
contractor shall deploy such work force on the execution of the works as per their trades and
deployment shall be for the entire contract period till completion and handing over of works.

Further, the monthly rate per person is for the purpose of recovery only and in no way
shall be construed to be the rate applicable for working out analysis, justification of rates, extra
items, claims etc.

S.No. Value of the Project as per agreement Number of work force of
(Rs.in crores) various categories
1. From Rs.1 crore to 2.5 crore 1
2. Above Rs.2.5 crore to 5 crore 3
3. Above Rs.5 crore to 7.5 crore 4
4. Above Rs.7.5 crore to 10 crore 6
5. Above Rs.10 crore to 15 crore 8
6. Above Rs.15 crore to 20 crore 10
7. Above Rs.20 crore to 30 crore 12
8. Above Rs.30 crore to 50 crore 15
9. Above Rs.50 crore to 75 crore 20
10 | Above Rs.75 crore up to any value. 25

WATCHING AND LIGHTING

The contractor shall at his own cost take all precautions to ensure safety of life and property by
providing necessary barriers, lights, watchmen etc. during the progress of work as directed by
Engineer-in-Charge.

HEALTH & SANITARY ARRANGEMENTS

In case of all labour directly or indirectly employed in work for the performance on the
contractor’s part of this contract, the contractor shall comply with all rules framed by Govt. from
time to time for the protection of health and sanitary arrangements for workers.

WORKMEN’S COMPENSATION ACT
The contractor shall at all times indemnify NPCC and Owner against all claims for compensation
under the provision of workmen’s compensation Act or any other law in force, for any workmen

employed by the contractor or his sub-contractor in carrying out the contract and against all
costs and expenses incurred by the NPCC therewith.

MINIMUM WAGES ACT
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The contractor shall comply with all the provisions of the minimum wages Act, 1948, contract
labour Act (R&A) 1970, and rules framed there under and other labour laws/local laws affecting
contract labour that may be brought into force from time to time.

LABOUR RECORDS

The contractor shall submit by the 4th & 19th of every month to the Engineer-in-Charge of NPCC
a true statement, showing in respect of the second half of the proceeding month and the first
half of the current month, respectively, of the following data: -

a) The number of the labour employed by him (category-wise).
b) Their working hours.
¢) The wages paid to them.

d) The accidents that occurred during the said fortnight showing the circumstances under which
they happened and the extent of damage and injury caused.

e) The number of female workers who have been allowed Maternity Benefits and the amount
paid to them.

f) Any other information required by Engineer-in-Charge.
RELEASE OF SECURITY DEPOSIT AFTER LABOUR CLEARANCE

Security Deposit of the work shall not be refunded till the contractor produces a clearance
certificate from the Labour Officer. As soon as the work is virtually complete, the contractor shall
apply for the clearance certificate to the Labour Officer under intimation to the Engineer-in-
Charge. The Engineer-in-Charge, on receipt of the said communication, shall write to the Labour
Officer to intimate if any complaint is pending against the contractor in respect of the work. If no
complaint is pending, on record till after 3 months after completion of the work and/or no
communication is received from the Labour Officer to this effect till six months after the date of
completion, it will be deemed to have received the clearance certificate and the Security deposit
will be released if otherwise due.

SECURED ADVANCE AGAINST NON-PERISHABLE MATERIALS

Interest free secured advance up-to a maximum of 75 % (seventy five percent) of the Market
Value of the Materials or the cost of materials as derived from the tendered item rate of the
contractor, whichever is less, required for incorporation in the permanent works and brought to
site and duly certified by NPCC site Engineer shall be paid to the Contractor for all non-perishable
items as per CPWD norms. The advance will be paid only on submission of Indemnity Bond in
the prescribed pro-forma. The advance shall be recovered in full from next Running Account bill
and fresh advance paid for the balance quantities of materials. The contractor shall construct
suitable godown at the site of work for safe storing the materials against any possible damages
due to sun, rain, dampness, fire, theft etc. at his own cost. He shall also employ necessary watch
& ward establishment for the purpose at his costs and risks.

Payment of such advance shall be processed by NPCCL with a certificate from an Officer not
below the rank of Executive Engineer as under:-
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a) The quantities of material for which advance is to be made are required being claimed have
actually been brought to site.

b) Full quantity of the material for which advance is to be made are required by the contractor
for use on items of work for which rates for finished work have been agreed up on.

c) The quality of materials is as per desired specifications and having the desired test
certificates from the approved laboratories.

MEASUREMENTS OF WORKS

Unless otherwise mentioned in the bill of quantities the measurements of works shall be done as
per CPWD specifications (as specified in Technical Specification of the Tender) and if the same is
not given in the CPWD Specifications, the same shall be measured as per latest relevant BIS
codes in force. The quantity of steel reinforcement and the structural steel sections incorporated
in the work shall be measured & paid on the basis of standard coefficients of sections as per BIS
Codes of practice.

PAYMENTS

The bill shall be submitted by contractor each month on or before the date fixed by the
Engineer-in-Charge for all works executed in previous months. The contractor shall prepare
computerized bills using the program as approved by Engineer-in-Charge as per prescribed
format/ pro-forma. The Contractor shall submit five numbers of hard copies and one soft copy of
floppy/ CD for all bills, subject to clause 37.3 herein below, the payment due to the contractor
shall be made within fifteen days of getting the measurements verified from the Engineer-in-
Charge or his subordinate/ representative and certification of bill by the Engineer-in-Charge.

All running payments shall be regarded as payments by way of advance against the final
payment only and not as payments for work actually done and completed and / or accepted by
NPCC and shall not preclude the recovery for bad, unsound and imperfect or unskilled work to be
removed and taken away and reconstructed or re-erected or be considered as an admission of
the due performance of the Contract, or any part thereof, in this respect, or the accruing of any
claim, nor shall it conclude, determine or affect in any way the powers of the NPCC under these
conditions or any of them as to the final settlement and adjustments of the accounts or
otherwise, or in any other way vary/ affect the contract. The contractor shall submit the final bill
within three months of the completion of work, otherwise NPCC'’s certificate of the measurement
and of the total amount payable for the work accordingly shall be final and binding on contractor

Each Running Bills should be accompanied by two sets of at-least 20 (twenty) photographs as
per direction of Engineer-in-charge taken from various points depicting status of work as on
Report/ Bill date along with Monthly Progress Report for the concerned month in the pro-forma
to be given/ approved by Engineer-in-Charge. Intermittent progress Photographs as and when
required shall also be provided by the Contractor at his own cost as per direction of Engineer-in-
Charge. No payment of running account bill shall be released unless it is accompanied by
progress photographs and Monthly Progress Report as above.

It is clearly agreed and understood by the Contractor that notwithstanding anything to the
contrary that may be stated in the agreement between NPCC and the contractor; the contractor
shall become entitled to payment only after NPCC has received the corresponding payment(s)
from the client/ Owner for the work done by the contractor. Any delay in the release of payment
by the client/ Owner to NPCC leading to a delay in the release of the corresponding payment by
NPCC to the contractor shall not entitle the contractor to any compensation/ interest from NPCC.
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All payments shall be released by NPCC by Payee’s Account cheque from any of its offices in
India directly at the address notified by the Contractor (Postage charges shall be charged to the
contractor’'s account). In case of Payments is made by Demand Draft at the request of the
Contractor, Bank Commission charges shall be debited to the account of contractor.

WORK ON SUNDAYS, HOLIDAYS AND DURING NIGHT

For carrying out work on Sunday and Holidays or during night, the contractor will approach the
Engineer-in-Charge or his representative at least two days in advance and obtain his permission.
The Engineer-in-Charge at his discretion can refuse such permission. The contractor shall have
no claim on this account whatsoever. If work demand, the contractor shall make arrangements
to carry out the work on Sundays, Holidays and in two, three shifts with the approval of
Engineer-in-Charge at no extra cost to NPCC.

NO IDLE CHARGES TOWARDS LABOUR OR P&M ETC.

No idle charges or compensation shall be paid for idling of the contractor’s labour, staff or P&M
etc. on any ground or due to any reason whatsoever. NPCC will not entertain any claim in this
respect.

WORK TO BE EXECUTED IN ACCORDANCE WITH SPECIFICATIONS, DRAWINGS AND
ORDERS ETC.

The contractor shall execute the whole and every part of the work in the most substantial and
workman like manner both as regards materials and otherwise in every respect in strict
accordance with the specifications. The contractor shall also conform exactly, fully and faithfully
to the design, drawings and instructions in writing in respect of the work assigned by the
Engineer-in-Charge and the contractor shall be furnished free of charge one copy of the contract
documents together with specifications, designs, drawings.

The contractor shall comply with the provisions of the contract and execute the works with care
and diligence and maintain the works and provide all labour and materials, tools and plants
including for measurements and supervision of all works, structural plans and other things of
temporary or permanent nature required for such execution and maintenance in so far as the
necessity for providing these is specified or is reasonably inferred from the contract. The
contractor shall take full responsibility for adequacy, suitability and safety of all the works and
methods of construction.

DIRECTION FOR WORKS

41.1  All works to be executed under the contract shall be executed under the directions and subject to
approval in all respects of the Engineer-in-Charge of NPCC who shall be entitled to direct at what point
or points and in what manner the works are to be commenced and executed.

41.2

The Engineer-in-Charge and his representative shall communicate or confirm their instructions to

the contractor in respect of the execution of work during their site inspection in a ‘Works Site Order

Book’

maintained at the site office of Engineer-in-Charge. The contractor or his authorized

representative shall confirm receipt of such instructions by signing against the relevant orders in the

book.

42.0

ORDER OF PRECEDENCE OF DOCUMENTS

In case of difference, contradiction, discrepancy, dispute with regard to Conditions of
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Contract, specifications, Drawings, Bill of quantities and rates quoted by the Contractor and
other documents forming part of the contract, the following shall prevail in order of precedence.

i) Letter of Intent, Letter of Award, Work Order, Agreement along with statement of agreed
variations and its enclosures.

i Bill of Quantity / Schedule of Quantities
iii) Special Condition of Contract.

iv) Technical specifications (General, Additional and Technical Specification) as give in Tender
documents.

iv) General Conditions of Contract.
v) Drawings.

vii) CPWD specifications (as specified in Technical Specification of the Tender) update with
correction slips issued up to last date of receipt of tenders.

viii) Relevant B.1.S. Codes.
TIME SCHEDULE & PROGRESS

Time allowed for carrying out all the works as entered in the tender shall be as mentioned in the
Tender conditions. The Date of start of contract shall be reckoned 10 days after the date of issue
of letter/FAX/E-mail of intent/acceptance of tender. Time shall be the essence of the contract and
contractor shall ensure the completion of the entire work within the stipulated time of
completion.

The contractor shall also furnish within 10 days of date of receipt of letter of Intent, a CPM
network/ PERT chart/ Bar Chart along with quarterly milestones and resources plan for man,
material & machinery to achieve the milestones for completion of work within stipulated time.
This will be duly got approved from Concerned Zonal/Unit office of NPCC. This approved
Network/ PERT Chart shall form a part of the agreement. Achievement of milestones as well as
total completion has to be within the time period allowed.

Contractor shall mobilize and employ sufficient resources for completion of all the works as
indicated in the agreed BAR CHART/Network. No additional payment will be made to the
contractor for any multiple shift work or other incentive methods contemplated by him in his
work schedule even though the time schedule is approved by the Engineer-in-Charge.

During the currency of the work the contractor is expected to adhere to the time schedule on
miles stone and total completion and this adherence will be a part of Contractor's performance
under the contract. During the execution of the work contractor is expected to participate in the
review and updating of the Network/ BAR CHART undertaken by the NPCC. These reviews may
be undertaken at the discretion of NPCC either as a periodical appraisal measure or when the
guantum of work order on the contractor is substantially changed through deviation orders or
amendments. The review shall be held at site or any of the offices of NPCC/ owner / consultant
at the sole discretion of NPCC. The contractor will adhere to the revised schedule thereafter. The
approval to the revised schedule resulting in a completion date beyond the stipulated date of
completion shall not automatically amount to a grant of extension of time to the contractor.
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Contractor shall submit fortnightly/ Monthly (as directed by Engineer-in-Charge) progress reports
(5 copies) on a computer based program (program and software to be approved by Engineer-in-
Charge) highlighting status of various activities and physical completion of work.

The contractor shall send completion report with as built drawings and maintenance schedule to
the office of Engineer-in-Charge, of NPCC in writing within a period of 30 days of completion of
work.

WATER AND ELECTRICITY

The contractor shall make his own arrangement for Water & Electrical power for construction
and other purposes at his own cost and pay requisite electricity and water charges. The
contractor shall also make standby arrangement for water & electricity to ensure un-interrupted

supply.
MATERIALS TO BE PROVIDED BY THE CONTRACTOR

The contractor shall, at his own expense, provide all materials, required including Cement &
Steel for the works.

The contractor shall at his own expense and without delay, supply to the Engineer-in-Charge
samples of materials to be used on the work and shall get the same approved in advance. All
such materials to be provided by the Contractor shall be in conformity with the specifications laid
down or referred to in the contract. The contractor shall, if required by the Engineer-in- Charge
furnish proof, to the satisfaction of the Engineer-in-Charge that the materials so comply.

The contractor shall at his risk and cost, submit the samples of materials to be tested or
analyzed and bear all charges and cost of testing unless specifically provided or otherwise
elsewhere in the contract or specifications. The Engineer-in-Charge or his authorized
representative shall at all times have access to the works and to all workshops and places where
work is being prepared or from where materials, manufactured articles or machinery are being
obtained for the works and the contractor shall afford every facility and every assistance and
cost in obtaining the right and visit to such access.

The Engineer-in-Charge shall have full powers to require the removal from the premises of all
materials, which in his opinion are not in accordance with the specifications and in case of
default, the Engineer-in-Charge shall be at liberty to employ at the expense of the contractor,
other persons to remove the same without being answerable or accountable for any loss or
damage that may happen or arise to such materials. The Engineer-in-Charge shall also have full
power to require other proper materials to be substituted thereof and in case of default, the
Engineer-in-Charge may cause the same to the supplies and all costs which may require such
removal and substitution shall be borne by the contractor.

CEMENT AND CEMENT GODOWN

Cement shall be procured by Contractor confirming to BIS: 8112 Specification latest edition or
higher Grade as directed by the Engineer-in-Charge. The cement shall be procured directly from
the reputed manufacturers/ stockiest, which will have to be got approved from NPCC in advance.
Relevant vouchers and test certificates will be produced as and when required. The cement shall
be stored by the contractor in such suitable covered and lockable stores, well protected from
climate and atmospheric affect. The cement godown shall be constructed by the contractor as
per CPWD specifications at his own cost. The cement in bags shall be stored in godowns in easy
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countable position. Cement bags shall be used on first in first out basis. Cement stored for
beyond 90 days will be required to be tested at contractors cost, before use in works.

STEEL & STEEL STOCKYARD

Steel confirming to BIS specifications (latest edition) shall be procured by the contractor directly
from reputed manufacturers/producers as per approved list of NPCC. The manufacturer has to
give a certificate that the material supplied is not a re-rolled product. The contractor will produce
relevant vouchers & test certificates. Re-rolled sections will not be allowed.

Reinforcement steel, structural steel shall be stored and stacked in such manner so as to
facilitate easy identification, removal etc. The contractor shall take proper care to prevent direct
contact between the steel and the ground/ water for which he shall provide necessary
arrangement at his own cost including ensuring proper drainage of area to prevent water logging
as per directions of the Engineer-in-Charge. Steel shall also be protected, by applying a coat of
neat cement slurry over the bars for which no extra payment shall be made.

Test certificates for each consignment of steel shall be furnished and tests to be got carried out
from the authorized laboratory as per the directions of Engineer-in-Charge, before incorporating
the materials in the work.

SCHEDULE OF QUANTITIES 7/ BILL OF QUANTITIES/ QUANTITY VARIATION

The work under this contract shall be carried out as per BOQ . In case the description
/specification as per BOQ are found to be incomplete CPWD specifications shall be followed.
Quantities mentioned in the rate schedule are approx. only and liable for variation due to change
of scope of work/variation in schedule of quantities, changes in design etc. The tenderers shall
under take to execute actual quantities as per advise of NPCC engineer and accordingly the final
contract price shall be worked out on the basis of quantities actually executed at site in
payments will also be regulated for the same. The quantities indicated against each item may
vary to any extent and no compensation will be payable in variation of individual quantity to the
extent sanction is available.

All items of work in the bill of quantities/ schedule of quantities shall be carried out as per the
CPWD specifications, drawings and instructions of the Engineer-in-Charge of NPCC and the rates
shall include for supply of required materials including proper storage, consumables, skilled &
unskilled labour, supervision and tools, tackles, plant & machinery complete as called for in the
detailed specifications and conditions of the contract. The Contractor without the approval of the
NPCC shall execute no item, which is not covered in the bill of quantities. In case any
Extra/Substituted item is carried out without specific-approval, the same will not be paid.

ANTI-TERMITE TREATMENT & WATER PROOF TREATMENT

Pre-construction treatment shall be carried out in co-ordination with the building work and shall
be executed in such a manner that the civil works are not hampered or delayed by the anti-
termite treatment. The treatment shall be carried out as detailed in BIS:6313 (Part-11) latest
revision. The waterproof treatment shall be of type and specifications as given in the schedule of
guantities.

The treatment against water-proofing of basement, roofs, water retaining areas and termite
infestation shall be and remain fully effective for a period of not less than 10(Ten) years to be
reckoned from the date of expiring of the Defect Liability period, prescribed in the contract. At
any time during the said guarantee period if NPCC finds any defects in the said treatment or any
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evidence of re-infestation, dampness, leakage in any part of buildings or structure and notifies
the contractor of the same, the contractor shall be liable to rectify the defect or give re-
treatment and shall commence the work or such rectification or re-treatment within seven days
from the date of issue of such letter to him. If the contractor fails to commence such work within
the stipulated period, the NPCC may get the same done by another agency at the Contractor’'s
cost and risk and the decision of the Engineer-in-Charge of NPCC for the cost payable by the
contractor shall be final and binding upon him.

Re-treatment if required shall be attended to and carried out by the Contractor within seven days
of the notice from Engineer-in-Charge of NPCC.

The NPCC reserves the right to get the quality of treatment checked in accordance with
recognized test methods and in case it is found that the chemicals with the required
concentration and rate of application have not been applied, or the water proof treatment is not
done as per specifications, the contractor will be required to do the re-treatment in accordance
with the required concentration & specifications at no extra cost failing which no payment for
such work will be made. The extent of work thus rejected shall be determined by NPCC.

Water proofing and anti-termite treatment shall be got done through approved / specialized
agencies only with prior approval of Engineer-in-Charge.

The contractor shall make such arrangement as may be necessary to safe guard the
workers and residents of the building against any poisonous effect of the chemicals used
during the execution of the work.

During the execution of work, if any damage shall occur to the treatment already done, either
due to rain or any other circumstances, the same shall be rectified and made good to the entire
satisfaction of Engineer-In-Charge by the contractor at his costs and risks.

The contractor shall make his own arrangement for all equipments required for the
execution of the job.

The contractor whose tender is accepted shall execute guarantee Bond in the prescribed form
as appended for guaranteeing the anti-termite treatment and water proof treatment.

INDIAN STANDARDS

Wherever any reference is made to any IS in any particular specifications, drawings or bill of
guantities, it means the Indian Standards editions with the amendments current at the last date
of receipt of tender documents.

CENTERING & SHUTTERING

Marine plywood only or steel plates of minimum thickness as approved by Engineer-in-Charge
shall be used for formwork. The shuttering plates shall be cleaned and oiled after every
repetition and shall be used only after obtaining approval of NPCC's Engineers at site. The
number of repetitions allowed for plywood and steel shuttering shall be at the discretion of
Engineer-in-Charge of NPCC depending upon the condition of shuttering surface after each use
and the decision of Engineer-in-Charge in this regard shall be final and binding on the contractor.
No claim whatsoever on this account shall be admissible.
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PROPRIETARY MATERIALS

The following proprietary materials shall be brought to site after the approval of NPCC.
a) Water Proofing Compound

b) Cement

c) Steel

d) Bitumen

e) Primer/Paints/Varnish etc.

f) Chemical for anti termite treatment

g) Any other materials as per discretion of the NPCC.

The quantity of proprietary materials shall be measured and recorded in the Measurement books
and signed by the Contractor and the Engineer-in-Charge as a check to ensure that the required
guantities as required for execution of works as per specifications have to be brought to site for
incorporation in the work.

Proprietary materials brought at site shall be stored as directed by NPCC and those already
recorded in Measurement book, shall be suitably marked for identification.

The contractor shall ensure that the proprietary materials are brought to site in original sealed
containers or packing bearing manufacturer's markings and brands (except where the quantity
required is a fraction of the smallest packing). Materials not complying with this requirement
shall be rejected. The empty containers of such proprietary materials shall not be destroyed/
disposed-off without the permission of NPCC.

The contractor shall produce receipted vouchers showing quantities of the materials to satisfy
Engineer-in-Charge that the materials comply with the specifications. These vouchers shall be
endorsed, dated and initialed by Engineer-in-Charge giving the contract number and name of
work and a certified copy of each such voucher signed both by NPCC and the Contractor shall be
kept on record.

RECORDS OF CONSUMPTION OF MATERIALS

For the purpose of keeping a record of materials (Steel & Cement) received at site and
consumed in works, the contractor shall maintain a properly bound register in the form approved
by the NPCC, showing columns like quantity received and used in work and balance in hand etc.
This register shall be signed daily by the contractor’s representative and NPCC'’s representative.

The register of material shall be kept at site in the safe custody of NPCC's Engineer during
progress of the work. This provision will not, however, absolve the contractor from the quality of
the final product.

In case cement or steel quantity consumed is lesser as compared to the theoretical requirement
of the same as per CPWD specifications/ norms, the work will be devalued and/ or a penal rate
(i.e. double the rate at which cement/ steel purchased last) recovery for lesser consumption of
cement/ steel shall be made in the rates of the work done subject to the condition that the tests
results fall within the acceptable criteria as per CPWD case may be) specifications otherwise the
work shall have to be dismantled and redone by the contractor at no extra cost.

In case of cement, if actual consumption is less than 98% of the theoretical consumption, a
recovery shall be effected from the contractor's dues at the penal rate(Prescribed under relevant
clauses of 1.S.Code) for the actual quantity, which is lower than 98% of theoretical consumption.
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52.0 MATERIALS AND SAMPLES

52.1

52.2

52.3

52.4

52.5

52.6

The materials/ products used on the works shall be one of the approved make/ brands out of list
of manufacturers/ brands/ makes given in the tender documents. The contractor shall submit
samples/ specimens out of approved makes of materials/ products to the Engineer-in-Charge for
prior approval. In exceptional circumstances Engineer-in-Charge may allow alternate equivalent
makes/ brands of products/ materials at his sole discretion. The final choice of brand/ make shall
remain with the Engineer-in-Charge, whose decision in this matter shall be final and binding and
nothing extra on this account shall be payable to the Contractor.

In case no make or brand of any materials, articles, fittings and accessories etc. is specified, the
same shall comply with the relevant Indian Standard Specifications and shall bear the ISI/BIS
mark. The Engineer of NPCC and the owner shall have the discretion to check quality of
materials and equipments to be incorporated in the work, at source of supply or site of work and
even after incorporation in the work. They shall also have the discretion to check the
workmanship of various items of work to be executed in this work. The contractor shall provide
the necessary facilities and assistance for this purpose.

The above provisions shall not absolve the contractor from the quality of final product and in
getting the material and workmanship quality checked and approved from the Engineer-in-
Charge of NPCC.

The contractor shall well in advance, produce samples of all materials, articles, fittings,
accessories etc. that he proposes to use and get them approved in writing by NPCC. The
materials articles etc. as approved shall be labeled as such and shall be signed by NPCC and the
Contractor’s representative.

The approved samples shall be kept in the custody of the Engineer- in-Charge of NPCC till
completion of the work. Thereafter the samples except those destroyed during testing shall be
returned to the contractor. No payment will be made to the contractor for the samples or
samples destroyed in testing.

The brands of all materials, articles fittings etc. approved together with the names of the
manufacturers and firms from which supplies have been arranged shall be recorded in the site
order book.

The contractor shall set up and maintain at his cost, a field-testing laboratory for all day-to-day
tests at his own cost to the satisfaction of the Engineer-in-Charge. This field-testing laboratory
shall be provided with equipment and facilities to carry out all mandatory field tests as per CPWD
specifications. The laboratory building shall be constructed and installed with the appropriate
facilities; Temperature and humidity controls shall be available wherever necessary during
testing of samples.

All equipments shall be provided by the Contractor so as to be compatible with the testing
requirements specified. The Contractor shall maintain all the equipments in good working
condition for the duration of the contract.

The Contractor shall provide approved qualified personnel to run the laboratory for the duration
of the Contract. The number of staff and equipment available must at all times be sufficient to
keep pace with the sampling and testing programme as required by the Engineer-in-charge.

The Contractor shall fully service the site laboratory and shall supply everything necessary for its
proper functioning, including all transport needed to move equipment and samples to and from
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sampling points on the site, etc. The Contractor shall re-calibrate all measuring devices
whenever so required by the Engineer-in-charge and shall submit the results of such
measurements without delay. All field tests shall be carried out in the presence of NPCC
representative. All costs towards samples, materials, collection, transport, manpower, testing etc.
shall be borne by the Contractor and are deemed to be included in the rates quoted by him in
the bill of quantities.

TESTS AND INSPECTION

The contractor shall carry out the various mandatory tests as per specifications and the technical
documents that will be furnished to him during the performance of the work.

All the tests on materials, as recommended by CPWD, relevant Indian Standard Codes or other
standard specifications (including all amendments current at the last date of submission of
tender documents) shall be got carried out by the contractor at the field testing laboratory or
any other recognized institution/ laboratory, at the direction of the NPCC. All testing charges,
expenses etc. shall be borne by the contractor.

All the tests, either on the field or outside laboratories concerning the execution of the work and
supply of materials shall be got carried out by the contractor or NPCC at the cost of the
Contractor.

WORKS TO BE OPEN TO INSPECTION

All works executed or under the course of execution in pursuance of this contract shall at all
times be open to inspection and supervision of the NPCC. The work during its progress or after
its completion may also be inspected, by Chief Technical Examiner of Government of India (CTE)
and/ or an inspecting authority of State Government of State in which work is executed and/or
by third party checks by owner/ clients. The compliance of observations/ improvements as
suggested by the inspecting officers of NPCC/CTE/ State authorities/ Owners shall be obligatory
on the part of the Contractor at the cost of contractor.

BORROW AREAS

The contractor shall make his own arrangements for borrow pits and borrow disposal areas
including their approaches and space for movement of man, machinery, other equipments as
required for carrying out the works. The contractor shall be responsible for taking all safety
measures, getting approval, making payment of royalties, charges etc. and nothing extra shall be
paid to the contractor on this account and rates quoted by the contractor for various items of bill
of quantities shall deemed to include the same.

BITUMEN WORK

The contractor shall collect the total quantity of tar or bitumen required for the work as per
standard formula, before the process of painting started and shall hypothecate it to the
Engineer-in-Charge. Although the materials are hypothecated to NPCC the Contractor undertakes
the responsibility for their proper watch, safe custody and protection against all risks. The
materials shall not be removed from site of work without the consent of the Engineer-in-charge
in writing.

CARE OF WORKS
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From the commencement to the completion of works and handing over, the contractor shall
take full responsibility for care thereof all the works and in case of any damage/loss to the works
or to any part thereof or to any temporary works due to lack of Precautions or due to negligence
on part of Contractor, the same shall be made good by the Contractor.

WORK IN MONSOON AND DEWATERING

The execution of the work may entail working in the monsoon also. The contractor must
maintain labour force as may be required for the job and plan and execute the construction and
erection according to the prescribed schedule. No special/ extra rate will be considered for such
work in monsoon. The contractor’'s rate shall be considered inclusive of cost of dewatering
required if any and no extra rate shall be payable on this account.

NO COMPENSATION FOR CANCELLATION/ REDUCTION OF WORKS

If at any time after the commencement of the work the NPCC shall for any reason whatsoever is
required to abandon the work or is not require the whole work thereof as specified in the tender
to be carried out, the Engineer-in-Charge shall give notice in writing of the fact to the contractor,
who shall have no claim to any payment of compensation whatsoever on account of any profit or
advantage which he might have derived from the execution of the work in full, but which he did
not derive in consequence of the full amount of the work not having been carried out or fore-
closure, neither shall he have any claim for compensation by reason of any alterations having
been made in the original specifications, drawings, designs and instructions which shall involve
any curtailment of the work as originally contemplated. Provided that the contractor shall be paid
the charges on the cartage only of materials actually and bonafide brought to the site of the
work by the contractor and rendered surplus as a result of the abandonment or curtailment of
the work or any portion thereof and then taken back by the contractor, provided however, that
the Engineer-in-Charge shall have in all such cases the option of taking over all or any such
materials at their purchase price or at local current rates whichever may be less. In the case of
such stores having been issued by NPCC and returned by the Contractor to NPCC, credit will be
given to him by the Engineer-in-Charge at rates not exceeding those at which they were
originally issued to him after taking into consideration any deduction for claims on account of
any deterioration or damage while in the custody of the contractor and in this respect the
decision of the Engineer-in-Charge shall be final.

RESTRICTION ON SUBLETTING

The contractor shall not sublet or assign the whole or part of the works except where otherwise
provided, by the contract and even then only with the prior written consent of the NPCC and
such consent if given shall not relieve the contractor from any liability or obligation under the
contract and he shall be responsible for the acts, defaults or neglects of any sub-contractor, his
agents, servants or workman as full as if they were the acts, defaults or neglects of the
contractor, his agent, servants or workman provided always that the provision of labour on piece
work basis shall not be deemed to be a subletting under this clause.

The contractor may entrust specialized items of works to the agencies specialized in the specific
trade. The contractor shall give the names and details of such firm whom it is going to employ
for approval of NPCC. These details shall include the expertise, financial status, technical
manpower, equipment, and resources and list of works executed and on hand of the specialist
agency.
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PROHIBITION OF UNAUTHORISED CONSTRUCTION & OCCUPATION

No unauthorized buildings, construction of structures should be put up by the contractor
anywhere on the project site, neither any building built by him shall be un-authorisedly occupied
by him or his staff.

CO-ORDINATION WITH OTHER AGENCIES

Work shall be carried out in such a manner that the work of other Agencies operating at the site
is not hampered due to any action of the Contractor. Proper Co-ordination with other Agencies
will be Contractor’s responsibility. In case of any dispute the decision of NPCC shall be final and
binding on the contractor. No claim whatsoever shall be admissible on this account.

SETTING OUT OF THE WORKS

The contractor shall be responsible for the true and proper setting out of the works and for the
correctness of the position, levels, dimensions and alignment of all parts of the works. If at any
time during the progress of works, shall any error appear or arise in the position, levels,
dimensions or alignment of any part of the works, the contractor shall at his own expenses
rectify such error to the satisfaction of Engineer-in- charge. The checking of any setting out or of
any line or level by the engineers of NPCC shall not in any way relieve the contractor of his
responsibility for the correctness.

NOTICE BEFORE COVERING UP THE WORK

The contractor shall give not less than seven days notice before covering up or otherwise
placing beyond the reach of measurement any work, to the Engineer-in-charge in order that the
same may be inspected and measured. If any work is covered up or placed beyond the reach of
Inspection/ measurement without such notice or his consent being obtained the same shall be
uncovered at the contractor’s expenses and he shall have to make it good at his own expenses.

SITE CLEARANCE

The contractor shall ensure that the working site is kept clean and free of obstructions for easy
access to job site and also from safety point of view. Before handing over the work to the NPCC
the contractor shall remove all temporary structures like the site offices, cement godown, stores,
labour hutments etc., scaffolding rubbish, left over materials tools and plants, equipments etc.,
clean and grade the site to the entire satisfaction of the Engineer-in-charge. If this is not done
the same will be got done by NPCCat his risk and cost.

The contractor shall clean all floors, remove cement/ lime/ paint drops and deposits, clean
joinery, glass panes etc., touching all painter's works and carry out all other necessary items of
works to make the premises clean and tidy before handing over the building, and the Percentage
rates quoted by the contractor shall be deemed to have included the same.

VALUABLE ARTICLES FOUND AT SITE

All gold, silver and other minerals of any description and all precious stones, coins,
treasure, relics, antiques and all other similar things which shall be found in, under or upon the
site, shall be the property of the owner/ Government and the contractor shall duly preserve the
same to the satisfaction of Engineer-in-charge and shall from time to time deliver the same to
such person or persons indicated by the NPCC.
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MATERIALS OBTAINED FROM DISMANTLEMENT TO BE OWNER’S PROPERTY

All materials like stone, boulders and other materials obtained in the work of dismantling,
excavation etc. will be considered owner/ government property and may be issued to the
contractor by the owner/ NPCC, if required for use in this work at rate s approved by NPCC or
the contractor may be asked to dispose these items at his cost.

SET-OFF OF CONTRACTOR’S LIABILITIES

NPCC shall have the right to deduct or set off the expenses incurred or likely to be incurred by it
in rectifying the defects and/or any claim under this agreement against the Contractor from any
or against any amount payable to the contractor under this agreement including security deposit
and proceeds of performance guarantee.

MATERIALS PROCURED WITH THE ASSISTANCE OF NPCC

If any material for the execution of this contract is procured with the assistance of NPCC either
by issue from its stores or purchase made under orders or permits or licenses obtained by NPCC,
the contractor shall hold and use the said materials economically and solely for the purpose of
this contract and shall not dispose them without the permission of Engineer-in-charge. The
contractor, if required by the NPCC, shall return all such surplus or unserviceable materials that
may be left with him after the completion of the contract or at its termination on whatsoever
reason, on being paid or credited such price as the NPCC shall determine having due regard to
the conditions of materials.

ALTERATION IN SPECIFICATION, DESIGN & DRAWING

The Engineer-in-Charge shall have power to make any alterations in, omissions from, additions
to or substitutions for, the original specifications, drawings, designs and instructions that may
appear to him to be necessary during the progress of the work, and the contractor shall carry
out the work in accordance with any instructions which may be given to him in writing signed by
the Engineer-in-Charge and such alterations, omissions, additions, or substitutions shall not
invalidate the contract and any altered, additional or substituted work which the contractor may
be directed to do in the manner above specified as part of the work shall be carried out by the
contractor on the same conditions in all respects on which he agreed to do the main work. The
time for the completion of the work shall be extended in the proportion that the altered,
additional or substituted work bears to the original contract work, and the certificate of the
Engineer-in-Charge shall be conclusive as to such proportion. Over and above this, a further
period to the extent of 25 percent of such extension shall be allowed to the contractor. The rates
for such additional, altered or substituted work under this clause shall be worked out in
accordance with the following provisions in their respective order:

i) The rates for the additional, altered or substituted work are specified in the contract for the
work, the contractor is bound to carry out the additional, altered or substituted work at the same
rates as are specified in the contract for the work.

i) If the rates for the additional, altered or substituted work are not specifically provided in the
contract for the work, the rates will be derived from the rates for a nearest similar item of work
as are specified in the contract for the work. In case of composite tenders where two or more
schedule of quantities/ bill of quantities form part of the contract, the rates shall be derived from
the nearest similar item in the schedule of quantities / bill of quantities of the particular part of
work in which the deviation is involved failing that from the lowest of the nearest similar item in
other schedule of quantity. The opinion of the Engineer-in-Charge as to whether or not the rate
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can be reasonably so derived from the item in this contract will be final and binding on the
contractor.

iii) If the altered, additional or substituted work includes any work for which no rate is

specified in the contract for the work and which cannot be derived in the manner specified in sub
para (i) and (ii) from the similar class of work in the contract then such work shall be carried out
at the rates entered in the Schedule of rates CPWD (DSR-2014) plus the percentage above or
below to the quoted rates for civil works and CPWD Schedule of Rates (DSR-2014) for Electrical
Works plus the percentage above or below to the quoted rates.

iv) If the rates for the altered, additional or substituted work cannot be determined in the
manner specified in sub-clauses (i) to (iii) above, then the contractor shall, within 7 days of the
date of receipt of order to carry out the work, inform the Engineer-in-Charge of the rate which it
is his intention to charge for such class of work, supported by analysis of the rate or rates
claimed, and the Engineer-in-Charge shall determine the rate or rates on the basis of prevailing
market rates of the material, Labour, T&P etc. plus 15% (Fifteen percent) to cover the
contractors supervision, overheads and profit and pay the contractor accordingly. The opinion of
the Engineer-in-Charge as to the current market rates of materials and quantum of labour
involved per unit of measurements will be final and binding on the contractor.

However, the Engineer-in-Charge, by notice in writing, will be at liberty to cancel his order to
carry out such class of work and arrange to carry it out in such manner as he may consider
advisable. But under no circumstances, the contractor shall suspend the work on the plea of
non-settlement of rates of items falling under the clause.

ACTION AND COMPENSATION PAYABLE IN CASE OF BAD WORK

If it shall appear to the Engineer-in-Charge or his authorized subordinate in charge of the work
or to the Chief Technical Examiner or to any other inspecting agency of Government/ State
Government/ Owner where the work is being executed, that any work has been executed with
unsound, imperfect, or unskillful workmanship or with materials of any inferior description, or
that any materials or articles provided by him for the execution of the work are unsound or of a
quality inferior to that contracted for or otherwise not in accordance with the contract, the
contractor shall on demand in writing which shall be made within six months of the completion
of the work from the Engineer-in-Charge specifying the work, materials or articles complained of
notwithstanding that the same may have been passed, Certified and paid for forthwith rectify, or
remove and reconstruct the work so specified in whole or in part as the case may require or as
the case may be, remove the materials or articles so specified and provide other proper and
suitable materials or articles at his own proper charge and cost, and in the event of his failing to
do so within a period to be specified by the Engineer-in-Charge in his demand aforesaid, then
the Contractor shall be liable to pay compensation at the rate of one percent of the estimated
amount put to tender for every day not exceeding ten days, while his failure to do so shall
continue and in the case of any such failure, the Engineer-in-Charge may rectify or remove and
re-execute the work or remove and replace with others, the material or articles complained of as
the case may be at the risk and expense in all respects of the contractor.

POSSESSION PRIOR TO COMPLETION

NPCC shall have the right to take possession of or use any completed or partially completed work
or part of the work. Such possession or use shall not be deemed to be any acceptance of any
work not completed in accordance with the contract agreement. If such prior possession or use
by NPCC delays the progress of work an equitable adjustment in the time of completion will be
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made and the contract agreement shall be deemed to be modified accordingly. The decision of
NPCC in this case shall be final binding and conclusive.

When the whole of the works or the items or the groups of items of work for which separate
periods of completion have been specified have been completed the contractor will give a notice
to that effect to the Engineer-in-Charge in writing. The Engineer in-Charge shall within 7 days of
the date of receipt of such notice inspect the works and either the Engineer-in-Charge issues to
the contractor a completion certificate stating the date on which in his opinion the works were
completed in accordance with the contract or gives instructions in writing to the contractor
specifying the balance items of work which are required to be done by the contractor before
completion certificate could be issued. The Engineer-in-Charge shall also notify the contractor of
any defect in the works affecting completion.

The contractor shall during the course of execution prepare and keep updated a complete set of
‘as built’ drawings to show each and every change from the contract drawings, changes recorded
shall be countersigned by the Engineer-in-Charge and the contractor. Four copies of ‘as built’
drawings shall be supplied to NPCC by the contractor within 30 days of the completion. All costs
incurred in this respect shall be borne by the contractor only.

COMPENSATION FOR DELAY AND REMEDIES

If the contractor fails to maintain the required progress in terms of relevant clause of Special
Conditions of Contract, to complete the work and clear the site on or before the contract or
extended date of completion, he shall, without prejudice to any other right or remedy available
under the law to the NPCC on account of such breach, pay as agreed compensation the amount
calculated at the rates stipulated below or such smaller amount as the Engineer in charge
(whose decision in writing shall be final and binding) may decide on the amount of tendered
value of the work for every completed day / week (as applicable) that the progress remains
below that specified in the relevant clause in Special Conditions of Contract or that the work
remains incomplete. This will also apply to items or group of items for which a separate period of
completion has been specified.

i) Completion period (as originally stipulated) not exceeding 3 month @ 1% per day
ii) Completion period (as originally stipulated) exceeding 3 months @ 1% per week

Provided always that the total amount of compensation for delay to be paid under this Condition
shall not exceed 10% of the Tendered Value of work or of the Tendered Value of the item or
group of items of work for which a separate period of completion is originally given. The amount
of compensation may be adjusted or set-off against any sum payable to the Contractor under
this or any other contract with NPCC.

CANCELLATION / DETERMINATION OF CONTRACT IN FULL OR PART

Subject to other provisions contained in this clause the Engineer-in-Charge may, without
prejudice to his any other rights or remedy against the contractor in respect of any delay,
inferior workmanship, any claims for damages and / or any other provisions of this contract or
otherwise, and whether the date of completion has or has not elapsed, by notice in writing
absolutely determine the contract in any of the following cases:

i) If the contractor having been given by the Engineer-in-Charge a notice in writing to rectify,
reconstruct or replace any defective work or that the work is being performed in an inefficient or
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otherwise improper or un-workmanlike manner shall omit to comply with the requirement of
such notice for a period of seven days thereafter; or

i) If the contractor has, without reasonable cause, suspended the progress of the work or has
failed to proceed with the work with due diligence so that in the opinion of the Engineer-in-
Charge (which shall be final and binding) he will be unable to secure completion of the work by
the date for completion and continues to do so after a notice in writing of seven days from the
Engineer-in-Charge; or

iii) If the contractor fails to complete the work within the stipulated date or items of work with
individual date of completion, if any stipulated, on or before such date(s) of completion and does
not complete them within the period specified in a notice given in writing in that behalf by the
Engineer-in-Charge; or

iv)  If the contractor persistently neglects to carry out his obligations under the contract and /
or commits default in complying with any of the terms and conditions of the contract and does
not remedy it or take effective steps to remedy it within 7 days after a notice in writing is given
to him in that behalf by the Engineer-in-Charge; or

v)  If the contractor shall offer or give or agree to give to any person in NPCC service or to any
other person on his behalf any gift or consideration of any kind as an inducement or reward for
doing or forbearing to do or for having done or forborne to do any action in relation to the
obtaining or execution of this or any other contract from NPCC; or

vi) If the contractor shall obtain a contract with NPCC as a result of wrong tendering or other
non-bona-fide methods of competitive tendering; or

Vi) If the contractor being an individual, or if a firm, any partner thereof shall at any time be
adjudged insolvent or have a receiving order or order for administrative of his estate made
against him or shall take any proceedings for liquidation or composition (other than a voluntary
liquidation for the purpose of amalgamation or reconstruction) under any Insolvency Act for the
time being in force or make any conveyance or assignment of his effects or composition or
arrangement for the benefit of his creditors or purport so to do, or if any application be made
under any Insolvency Act for the time being in force for the sequestration of his estate or if a
trust deed be executed by him for benefit of his creditors;or.

viii)  If the contractor being a company, shall pass a resolution or the Court shall make an order
for the winding up of the company, or a receiver or manager on behalf of the debenture holders
or otherwise shall be appointed or circumstances shall arise which entitle the Court or debenture
holders to appoint a receiver or manager; or

ix) If the contractor shall suffer an execution being levied on his goods and allow it to be
continued for a period of 21 days; or

X) If the contractor assigns, transfers, sublets (engagement of labour on a piece-work basis or
of the labour with materials not to be incorporated in the work, shall not be deemed to be
subletting) or otherwise parts with or attempts to assign, transfer, sublet or otherwise parts with
the entire works or any portion thereof without and prior written approval of the Engineer-in-
Charge.

When the contractor has made himself liable for action under any of the cases aforesaid, the
Engineer-in-Charge may without prejudice to any other right or remedy which shall have accrued
or shall accrue hereafter to NPCC, by a notice in writing ,cancel the contract as a whole or only
such items of work in default from the Contract.
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The Engineer-in-Charge shall on such cancellation by the NPCC have powers to:

a) Take possession of site and any materials, constructional plant, implements, stores, etc.
thereon; and/ or

b) Carry out the incomplete work by any means at the risk and cost of the contractor; and/ or

c) To determine or rescind the contract as aforesaid (of which termination or rescission notice in
writing to the contractor under the hand of the Engineer-in-Charge shall be conclusive evidence).
Upon such determination or rescission the full security deposit recoverable under the contract
shall be liable to be forfeited and un-used materials, construction plants, implements,
temporary buildings, etc. shall be taken over and shall be absolutely at the disposal of the NPCC.
If any portion of the Security Deposit has not been paid or received it would be called for and
forfeited; and/ or

d) To employ labour paid by the Department and to supply materials to carry out the work or
any part of the work debiting the contractor with the cost of the labour and the price of the
materials (of the amount of which cost and price certified by the Engineer-in-Charge shall be
final and conclusive) against the contractor and crediting him with the value of the work done in
all respects in the same manner and at the same rates as if it had been carried out by the
contractor under the terms of his contract. The certificate of the Engineer-in-Charge as to the
value of the work done shall be final and conclusive against the contractor provided always that
action under the sub-clause shall only be taken after giving notice in writing to the contractor.
Provided also that if the expenses incurred by the department are less than the amount payable
to the contractor at his agreement rates, the difference shall not be paid to the contractor; and/
or

e) After giving notice to the contractor to measure up the work of the contractor and to take
such whole, or the balance or part thereof as shall be un-executed or delayed with reference to
the General Conditions of Contract clause / relevant clause of Special Conditions of Contract, out
of his hands and to give it to another contractor to complete in which case any expenses which
may be incurred in excess of the sum which would have been paid to the original contractor if
the whole work had been executed by him (of the amount of which excess the certificate in
writing of the Engineer-in-Charge shall be final and conclusive) shall be borne and paid by the
original contractor and may be deducted from any money due to him by NPCC under his contract
or on any other account whatsoever or from his security deposit or the proceeds of sales of
unused materials, construction plants, implements temporary buildings etc. thereof or a
sufficient part thereof as the case may be. If the expenses incurred by the NPCC are less than
the amount payable to the contractor at his agreement rates, the difference shall not be paid to
the contractor; and/ or

f) By a notice in writing to withdraw from the contractor any items or items of work as the
Engineer-in-charge may determine in his absolute discretion and get the same executed at the
risk and cost of the contractor.

Any excess expenditure incurred or to be incurred by NPCC in completing the works or part of
the works or the excess loss or damages suffered or may be suffered by NPCC as aforesaid after
allowing such credit shall without prejudice to any other right or remedy available to NPCC in law
be recovered from any moneys due to the contractor on any account, and if such moneys are
not sufficient the contractor shall be called upon in writing and shall be liable to pay the same
within 30 days.
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If the contractor shall fail to pay the required sum within the aforesaid period of 30 days, the
Engineer-in-Charge shall have the right to sell any or all of the contractor's unused materials,
constructional plant, implements, temporary buildings, etc. and apply the proceeds of sale
thereof towards the satisfaction of any sums due from the contractor under the contract and if
thereafter there be any balance outstanding from the contractor, it shall be recovered in
accordance with the provisions of the contract and law.

Any sums in excess of the amounts due to NPCC and unsold materials, constructional plant etc.
shall be returned to the contractor, provided always that if cost or anticipated cost of completion
by NPCC of the works or part of the works is less than the amount which the contractor would
have been paid had he completed the works or part of the works, such benefit shall not accrue
to the contractor.

In the event of anyone or more of the above courses being adopted by the Engineer-in-Charge
the contractor shall have no claim to compensation for any loss sustained by him by reasons of
his having purchased or procured any materials or entered into any engagements or made any
advances on account or with a view to the execution of the work or the performance of the
contract. And in case action is taken under any of the provision aforesaid the contractor shall not
be entitled to recover or be paid any sum for any work thereof or actually performed under this
contract unless and until the Engineer-in-Charge has certified in writing the performance of such
work and the value payable in respect thereof and he shall only be entitled to be paid the value
so certified. Provided further that if any of the recoveries to be made, while taking action as per
(d) and/or (e) above, are in excess of the security deposit forfeited, these shall be limited to the
amount by which the excess cost incurred by the Department exceeds the security deposit so
forfeited.

CONTRACTOR LIABLE TO PAY COMPENSATION EVEN IF ACTION IS NOT TAKEN

In any case in which any of the powers conferred upon the Engineer-in-Charge by relevant
clause thereof, shall have become exercisable and the same are not exercised, the non-exercise
thereof shall not constitute a waiver of any of the conditions hereof and such powers shall
notwithstanding be exercisable in the event of any future case of default by the contractor and
the liability of the contractor for compensation shall remain unaffected. In the event of the
Engineer-in-Charge putting in force all or any of the powers vested in him under the preceding
clause he may, if he so desires after giving a notice in writing to the contractor, take possession
of (or at the sole discretion of the Engineer-in-Charge which shall be final and binding on the
contractor) use as on hire (the amount of the hire money being also in the final determination of
the Engineer-in-Charge) all or any tools, plant, materials and stores, in or upon the works, or the
site thereof belonging to the contractor, or procured by the contractor and intended to the used
for the execution of the work / or any part thereof, paying or allowing for the same in account at
the contract rates, or in the case of these not being applicable, at current market rates to be
certified by the Engineer-in-Charge, whose certificate thereof shall be final, and binding on the
contractor and/or direct the contractor or his authorized agent to remove such tools, plant,
materials, or stores from the premises (within a time to be specified in such notice) in the event
of the contractor failing to comply with any such requisition, the Engineer-in-Charge may remove
them at the contractor’'s expense or sell them by auction or private sale on account of the
contractor and his risk in all respects and the certificate of the Engineer-in-Charge as to the
expenses of any such removal and the amount of the proceeds and expenses of any such sale
shall be final and conclusive against the contractor.
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72.4 TIME ESSENCE OF CONTRACT & EXTENSION FOR DELAY

The time allowed for execution of the Works as specified in the terms of contract or the
extended time in accordance with these conditions shall be the essence of the contract. The
execution of the works shall commence from the 10th Day or such time period as mentioned in
letter of Intent/ award after the date on which the Engineer-in-Charge issues written orders to
commence the work. If the Contractor commits default in commencing the execution of the work
as aforesaid, the Executing Agency shall without prejudice to any other right or remedy available
in law, be at liberty to forfeit the earnest money absolutely.

72.4.1 Within 10 (Ten) days of Letter of Intent, the Contractor shall submit a Time and Progress Chart
(CPM/ PERT/ Quantified Bar Chart) along with quarterly milestones and resources plan for man,
material & machinery to achieve the milestones and get it approved by the Engineer-in-Charge.
The Chart shall be prepared in direct relation to the time stated in the contract documents for
completion of items of the works. It shall indicate the forecast (mile-stones) of the dates of
commencement and completion of various items, trades, sections of the work and may be
amended as necessary by agreement between the Engineer-in-Charge and the Contractor within
the limitations of time stipulated in the Contract documents, and further to ensure good progress
during the execution of the work.

The compensation for delay as per clause no. 72 shall be leviable at intermediate stages also, in
case the required progress is not achieved to meet the above time deadlines of the completion
period and/ or milestones of time and progress chart, provided always that the total amount of
Compensation for delay to be paid under this condition shall not exceed 10% of the tendered
value of work”.

72.4.2 1If the work(s) be delayed by:
i) force-majeure or
i) Abnormally bad weather, or
iii) Serious loss or damage by fire, or
iv) Civil commotion of workmen, strike or lockout, affecting any of the trades employed on the
work, or
v) Delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge in
executing work not forming part of the Contract, or
vi) Non-availability of stores, which are responsibility of the NPCC or,
vii) Non availability or break down of tools and plant to be supplied or supplied by NPCC or,
viii) any other cause which, in the absolute discretion of the NPCC, is beyond the Contractor’s
control, then upon the happening of any such event causing delay, the Contractor shall
immediately give notice thereof in writing to the Engineer-in-Charge but shall nevertheless use
constantly his best endeavors to prevent or make good the delay and shall do all that may be
reasonably required to the satisfaction of the Engineer-in-Charge to proceed with the works.

72.4.3 Request for extension of time, to be eligible for consideration, shall be made by the contractor in
writing with in fourteen days of the happening of the event causing delay on the prescribed form.
The Contractor will indicate in such a request the period for which extension is desired. In any
such case NPCC may give a fair and reasonable extension of time for completion of work. Such
extension shall be communicated to the Contractor by the Engineer-in-Charge in writing, within 3
months of the date of receipt of such request

73.0 WITHHOLDING AND LIEN IN RESPECT OF SUMS DUE FROM CONTRACTOR
73.1 Whenever any claim or claims for payment of a sum of money arises out of or under the contract

against the contractor, NPCC shall be entitled to withhold and also have a lien to retain such sum
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or sums in whole or in part from the security, if any, deposited by the contractor and for the
purpose aforesaid, NPCC shall be entitled to withhold the security deposit, if any, furnished as
the case may be and also have a lien over the same pending finalization or adjudication of any
such claim. In the event of the security being insufficient to cover the claimed amount or
amounts or if no security has been taken from the contractor, NPCC shall be entitled to withhold
and have a lien to retain to the extent of such claimed amount or amounts referred to above,
from any sum or sums found payable or which may at any time thereafter become payable to
the contractor under the same contract or any other contract with NPCC pending finalization or
adjudication of any such claim.

It is an agreed term of the contract that the sum of money or moneys so withheld or retained
under the lien referred to above by the Engineer-in-Charge or NPCC will be kept withheld or
retained as such by the Engineer-in-Charge or NPCC till the claim arising out of or under the
contract is determined by the competent court and that the contractor will have no claim for
interest or damages whatsoever on any account in respect of such withholding or retention
under the lien referred to above and duly notified as such to the contractor. For the purpose of
this clause, where the contractor is a partnership firm or a limited company, the Engineer-in-
Charge or the NPCC shall be entitled to withhold and also have a lien to retain towards such
claimed amount or amounts in whole or in part from any sum found payable to any
partner/limited company, as the case may be whether in his individual capacity or otherwise.

NPCC shall have the right to cause an audit and technical examination of the works and the final
bills of the contractor including all supporting vouchers, abstract, etc, to be made after payment
of the final bill and if as a result of such audit and technical examination any sum is found to
have been overpaid in respect of any work done by the contractor under the contract or any
work claimed to have been done by him under the contract and found not to have been
executed, the contractor shall be liable to refund the amount of over-payment and it shall be
lawful for NPCC to recover the same from him in the manner prescribed in Clause 51.1 above or
in any other manner legally permissible; and if it is found that the contractor was paid less than
what was due to him under the contract in respect of any work executed by him under it, the
amount of such under payment shall be duly paid by NPCC to the contractor, without any
interest thereon whatsoever.

LIEN IN RESPECT OF CLAIMS IN OTHER CONTRACTS

Any sum of money due and payable to the contractor (including the security deposit returnable
to him) under the contract may be withheld or retained by way of lien by the Engineer-in-Charge
or by NPCC against any claim of the Engineer-in-Charge or NPCC in respect of payment of a sum
of money arising out of or under any other contract made by the contractor with the Engineer-in-
Charge or the NPCC. It is an agreed term of the contract that the sum of money so withheld or
retained under this clause by the Engineer-in-Charge or the NPCC will be kept withheld or
retained as such by the Engineer-in-Charge or the NPCC or till his claim arising out of the same
contract or any other contract is either mutually settled or determined by the arbitration

clause or by the competent court, as the case may be, and that the contractor shall have no
claim for interest or damages whatsoever on this account or on any other ground in respect of
any sum of money withheld or retained under this clause and duly notified as such to the
contractor.

DEFECTS LIABILITY PERIOD
The contractor shall be responsible for the rectification of defects in the works for a period of

twelve months from the date of taking over of the works by the Owner/ Client. Any defects
discovered and brought to the notice of the contractor forthwith shall be attended to and
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rectified by him at his own cost and expense. In case the contractor fails to carry out these
rectifications, the same may without prejudice to any other right or remedy available, be got
rectified by NPCC at the cost and expense of the contractor.

FORCE MAJEURE

Any delay in or failure of the performance of either party hereto shall not constitute default
hereunder to give rise to any claims for damages, if any to the Extent such delay or failure of
performance is caused by occurrences such as acts of God or the public enemy, expropriation,
compliance with any order or request of Government authorities, acts of war, rebellions,
sabotage fire, floods, strikes, or riots (other than contractor’'s employees). Only extension of time
shall be considered for Force Majeure conditions as accepted by NPCC. No adjustment in
contract price shall be allowed

for reasons of force majeure.

ARBITRATION - Deleted
JURIDICTION

The agreement shall be executed at New Delhi on non-judicial stamp paper purchased in Delhi
and the Courts at Delhi/New Delhi alone will have jurisdiction to deal with matters arising there
from, to the exclusion of all other courts.

SUSPENSION OF WORKS

(a) The contractor shall, on receipt of the order in writing of the Engineer-in-charge, suspend the
progress of the works or any part thereof for such time and in such manner as the Engineer-in-
charge may consider necessary for any of the following reasons:

i) On account of any default on part of the contractor, or

ii) For proper execution of the works or part thereof for reason other than the default of the
contractor, or

iii) For safety of the works or part thereof.

The contractor shall, during such suspension, properly protect and secure the works to the
extent necessary and carry out the instructions given in that behalf by the Engineer-in-charge.

(b) If the suspension is ordered for reasons (ii) and (iii) in sub-para (a) above.

i) The contractor shall be entitled to an extension of the time equal to the period of every such
suspension plus 25%. No adjustment of contract price will be allowed for reasons of such
suspension.

i) In the event of the Contractor treating the suspension as an abandonment of the
Contract by NPCC, he shall have no claim to payment of any compensation on account
of any profit or advantage which he may have derived from the execution of the work in full.

TERMINATION OF CONTRACT ON DEATH OF CONTRACTOR

Without prejudice to any of the right or remedies under this contract if the contractor dies, the
Engineer-in-charge shall have the option of terminating the contract without compensation to the
contractor.
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CLARIFICATION AFTER TENDER SUBMISSION

Tenderer's attention is drawn to the fact that during the period, the bids are under
consideration, the bidders are advised to refrain from contacting by any means, the

NPCC and/or his employees/ representatives on matters related to the bid under consideration
and that if necessary, NPCC will obtain clarifications in writing or as may be necessary. Duly
authorized Tender Scrutiny Committee does the tender evaluation and process of award of works
and this committee is authorised to discuss and get clarification from the tenderers.

ADDENDA/ CORRIGENDA

Addenda/Corrigenda to the tender documents may be issued prior to the date of opening of the
tender to clarify or effect modification in specification and/or contract terms included in various
tender documents. The tenderer shall suitably take into consideration such Addenda/Corrigenda
while submitting his tender. The tenderer shall return such Addenda/ Corrigenda duly signed and
stamped as confirmation of its receipt and submit along with the tender document. All addenda/
Corrigenda shall be signed and stamped on each page by the tenderer and shall become part of
the tender and contract documents.

QUALITY ASSURANCE PROGRAMME

To ensure that the services under the scope of this contract are in accordance with the
specifications, the Contractor shall adopt Quality Assurance Programme to control such activities
at the necessary points. The contractor shall prepare and finalise such Quality Assurance
Programme within 15 days from letter of intent. NPCC shall also carryout quality audit and
guality surveillance of systems and procedures of Contractor’s quality control activities. A Quality
Assurance Programme of Contractor shall generally cover the following:

a) His organization structure for the management and implementation of the proposed Quality
Assurance Program.

b) Documentation control system.

c) The procedure for purpose of materials and source inspection.

d) System for site controls including process controls.

e) Control of non-conforming items and systems for corrective actions.
f) Inspection and test procedure for site activities.

g) System for indication and appraisal of inspection status.

h) System for maintenance of records.

i) System for handling, storage and delivery.

1) A quality plan detailing out quality practices and procedures, relevant standards and
acceptance levels for all types of work under the scope of this contract.
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The Contractors in the formats appended hereto shall submit all the quality reports. Checklist
enclosed here in this document shall be followed while carrying out Construction activities
(items). If any item is not covered by the Checklist/ Formats appended hereto, the Format for
the same may be developed and submitted to Engineer-in-Charge for approval and the same
shall be adopted. These filled in formats shall be prepared in two copies and duly signed by
representatives of contractor and NPCC. All the costs associate with Printing of Formats and
testing of materials required as per technical specifications or by Engineer-in-charge shall be
included in the Contractor’s quoted rates in the Schedule/ Bill of quantities.

APPROVAL OF TEMPORARY / ENABLING WORKS

The setting and nature of all offices, huts, access road to the work areas, and all other
temporary works as may be required for the proper execution of the works shall be subject to
the approval of the Engineer-in-charge.

All the equipments, labour, material including cement, reinforcement and the structural steel
required for the enabling/ temporary works associated with the entire Contract-shall have to be
arranged by the Contractor only. Nothing extra shall be paid to the Contractor on this account
and the percentage rates quoted by the Contractor for various items in the Bill of Quantities shall
be deemed to include the cost of enabling works.

CONTRACT COORDINATION PROCEDURES, COORDINATION MEETINGS AND
PROGRESS REPORTING

The Contractor shall prepare and finalize in consultation with NPCC, a detailed contract
coordination procedure within 15 days from the date of issue of Letter of Intent for the purpose
of execution of the Contract.

The Contractor shall have to attend all the meetings at any place in India at his own cost with
NPCC, Owners/ Clients or Consultants of NPCC/ Owner/ Client during the currency of the
Contract, as and when required and fully cooperate with such persona and agencies involved
during these discussions. The Contractor shall not deal in any way directly with the Clients/
Owners or Consultants of NPCC/ Owner/ Clients and any dealing/ correspondence if required at
any time with Clients/ Owners/ Consultants shall be through NPCC only.

During the execution of the work, Contractor shall submit at his own cost a detailed Monthly
progress report to the Engineer-in-charge of NPCC by 5th of every month. The format of monthly
progress report shall be as approved by Engineer-in-Charge of NPCC.

CONTRACT AGREEMENT

The Contractor shall enter into a Contract Agreement with the NPCC within 20 days from the
date of receipt of Letter of Intent or within such extended time, as may be granted by the NPCC.
The cost of stamp papers, stamp duty, registration, if applicable on the contract, shall be borne
by the Contractor. Incase, the contractor does not sign the agreement as above or start the
work within 10 days of the receipt of letter of intent, his earnest money is liable to be forfeited
and letter of intent consequently will stand withdrawn.

MANNER OF EXECUTION OF AGREEMENT

i. The agreement as per prescribed Proforma as enclosed to the Special Conditions of Contract
shall be signed at the office of the NPCC within 20 days from the date of receipt of Letter of
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Intent. The Contractor shall produce for signing of the Contract, appropriate Power of Attorney
and the requisite documents/materials. Unless and until a formal contract is prepared and
executed, the Letter of Intent read in conjunction with the Bidding Documents will constitute a
binding contract.

ii. The agreement will be signed in five originals and the Contractor shall be provided with one
signed original and the other four originals will be retained by the NPCC.

ili. The Contractor shall provide free of cost to the NPCC all the Engineering data, drawings and
descriptive materials submitted along with the bid, in at least three (3) copies to form an integral
part of the Agreement within seven 7 days from the date of receipt of Letter of Intent.

iv. Subsequent to signing of the Agreement, the Contractor at his own cost shall provide to the
NPCC with at least five (5) true hard bound copies of Agreement within thirty (30) days of its
signing.

86.0 PURCHASE PREFERENCE TO PUBLIC SECTOR ENTERPRISES

NPCC reserves its right to extend Purchase Preference to Central Public Sector Enterprises (CPSE
s) as per policy of Government of India, if any, as applicable on this work. The tenderers are
requested to go through latest instructions of Government of India on its preference policy for
CPSU s before quoting for the tender.

87.0 CHANGE IN FIRM’S CONSTITUTION TO BE INTIMATED

Where the contractor is a partnership firm, the previous approval in writing of the Engineer-in-
Charge shall be obtained before any change is made in the constitution of the firm. Where the
contractor is an individual or a Hindu undivided family business concern such approval as
aforesaid shall likewise be obtained before the contractor enters into any partnership agreement
where under the partnership firm would have the right to carry out the works hereby undertaken
by the contractor. If previous approval as aforesaid is not obtained, the contract shall be deemed
to have been assigned in contravention of Clause 59.1 hereof and NPCC shall be entitled to take
action under Clause 72.2 (xi).

LABOUR SAFETY PROVISION
The contractor shall be fully responsible to observe the labour safety provisions.

1.0 Suitable scaffolds should be provided for workmen for all works that cannot safely be  done
from the ground, or from solid construction except such short period work as can be done safely
from ladders. When a ladder is used an extra mazdoor shall be engaged for holding the ladder and if
the ladder is used for carrying materials as well, suitable  footholds and handholds shall be provided on
the ladder and the ladder shall be given an inclination not steeper than 1/4 to 1 (1/4 horizontal and 1
vertical).

2.0 Scaffolding or staging more than 3.6m (12 feet) above the ground or floor, swung or

suspended from an overhead support or erected with stationery support shall have a guard
rail properly attached or bolted, braced and otherwise secured at least 90 cm. (3 feet) high above the
floor or platform of such scaffolding or staging and extending along the entire length of the
outside and ends thereof with only such opening as may be necessary for the delivery of
materials. Such scaffolding or staging shall be so fastened as to prevent it from swaying from the
building or structure.
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3.0 Working platforms, gangways, and stairways should be so constructed that they should not sag
unduly or unequally, and if the height of the platform or the gangway or the stairway is more than
3.6m (12 feet) above ground level or floor level, they should be closely  boarded, should have
adequate width & should be suitable fastened as described in (2.0) above.

4.0 Every opening in the floor of a building or in a working platform shall be provided with  suitable
means to prevent the fall of persons or materials by providing suitable fencing  or railing whose
minimum height shall be 90 cm (3 feet).

5.0 Safe means of access shall be provided to all working platforms and other working places.
Every ladder shall be securely fixed. No portable single ladder shall be  over 9m. (30 feet) in length
while the width between side rails in rung ladder shall in no case be less than 29 cm. for ladder up to
and including 3m (10 feet) in length. For longer ladders this width should be increased at least 1/4”
for each additional 30 cm (1 ft.) of length. Uniform step spacing shall not exceed 30 cm (12").
Adequate precautions shall be taken to prevent danger from electrical equipment. No materials on any
of the sites  of the work shall be so stacked or placed as to cause danger or inconvenience to any
person or the public. The contractor shall provide all necessary fencing and lights to protect the
public from accident, and shall be bound to bear the expenses of defence of every suit, action or
other proceeding at law that may be brought by an person for injury sustained owing to neglect of
the above precautions and to pay any damages and cost which may be awarded in any such suit,
action or proceedings to any such person or which may, with the consent of the Contractor, be paid to
compensate any claim by any such person.

6.0 EXCAVATION AND TRENCHING

All trenches, 1.2mts.(four feet) or more in depth, shall at all times be supplied with at  least one
ladder for each 30m. (100 feet) in length or fraction thereof, Ladder shall be extended from bottom of
the trench to at least 90 cm (3feet) above the surface of the ground. The side of the trenches, which
are 1.5m. (5feet) or more in depth shall be stepped back to give suitable slope or securely held by
timber bracing, so as to avoid the danger or sides to collapsing. The excavated materials shall not be
placed within 1.5m (5 feet) of the edges of the trench or half of the depth of the trench whichever is
more. Cutting shall be done from top to bottom. Under no circumstances undermining or undercutting
shall be done.

7.0 Demolition - Before any demolition work is commenced and also during the progress of the
work:

7.1 All roads and open areas adjacent to the work site shall either be closed or suitably
protected.

7.2 No electric cable or apparatus that is likely to be a source of danger or a cable or
apparatus used by the operator shall remain electrically charged.

7.3 All practical steps shall be taken to prevent danger to persons employed from risk or fire
or explosion or flooding. No floor, roof or other part of the building shall be overloaded with
debris or materials as to render it unsafe.

8.0 All necessary personal safety equipments as considered adequate by the Engineer-in-  charge
should be kept available for the use of persons employed on the site and maintained in a condition
suitable for immediate use, and the contractor should take adequate step to ensure proper use of
equipment by those concerned- The following safety equipment shall be invariably provided.
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Workers employed on mixing asphaltic materials, cement and lime mortars shall be
provided with protective footwear and protective goggles.

Those engaged in white washing and mixing or stacking of cement bags or any materials
that are injurious to the eye shall be provided with protective goggles.

Those engaged in welding works shall be provided with welders protective eye shields.

Stone breakers shall be provided with protective goggles and protective clothing and seated
at sufficiently safe interval.

When workers are employed in sewers and manholes, which are in active use, the Contractors

shall ensure that the manhole covers are opened and ventilated at-least for an hour before
the workers are allowed to get into the manholes, and the manholes so  opened shall be
cordoned off with suitable railing and provided with warning signals or ~ boards to  prevent
accident the public. In addition, the contractor shall ensure that the following safety

measures are adhered to:

Entry for workers into the line shall not be allowed except under supervision of the JE or
any other higher officer

At least 5 to 6 manholes upstream and down stream should be kept open for at least
2 to 3 hours before any man is allowed to enter into the manholes for working inside.

Before entry, presence of Toxic gases should be tested by inserting wet lead acetate paper,
which changes colour in the presence of such gases and gives indication of their presence.

Presence of Oxygen should be verified by lowering a detector lamp into the manhole. In case, no
Oxygen is found inside the sewer line, workers should be sent only with Oxygen Kkit.

Safety belt with rope should be provided to the workers. While working inside the
manholes such rope should be handled by two men standing outside to enable him to be
pulled out during emergency.

The area should be barricaded or cordoned of by suitable means to avoid mishaps of any
kind. Proper warning signs should be displayed for the safety of the public whenever cleaning
works are undertaken during night or day.

No smoking or open flames shall be allowed near the blocked manhole being cleaned.

The malba obtained on account of cleaning of blocked manholes and sewer lines should be
immediately removed to avoid accidents on account of slippery nature of the malba.

Workers should not be allowed to work inside the manhole continuously. He should be given
rest intermittently. The Engineer In-charge may decide the time up to which a  worker may be
allowed to work continuously inside the manhole.

Gas masks with Oxygen Cylinder should be kept at site for use in emergency.

Air-blowers should be used for flow of fresh air through the manholes. Whenever called for,
portable air-blowers are recommended for ventilating the manholes. The Motors for these
shall be vapour proof and of totally enclosed type. Non sparking gas engines also could be used
but they should be placed at-least 2 meters away from the opening and on the leeward side
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protected from wind so that they will not be a source of friction on any inflammable gas that
might be present.

The workers engaged for cleaning the manholes/ sewers should be properly trained before
allowing working in the manhole.

m. The workers shall be provided with Gumboots or non sparking shoes, bump helmets and
gloves non sparking tools, safety lights and gas masks and portable air blowers (when
necessary). They must be supplied with barrier cream for anointing the limbs before working
inside the sewer lines.

n. Workmen descending a manhole shall try each ladder step or rung carefully before putting his
full weight on it to guard against insecure fastening due to corrosion of the rung fixed to
manhole well.

0. If a man has received a physical injury, he should be brought out of the sewer immediately

and adequate medical aid should be provided to him.

p. The extent to which these precautions are to be taken depend on individual situation but
the decision of the Engineer In charge regarding the steps to be taken in this regard in an
individual case will be final.

8.6 The Contractor shall not employ men and women below the age of 18 years on the work
of painting with products containing lead in any form Wherever men above the age of 18
are employed on the work of lead painting the following precautions should be taken.

8.6.1 No paint containing lead or lead products shall be used except in the form of paste or
readymade paint.

8.6.2 Suitable facemasks should be supplied for use by the workers when paint is applied in  the
form of spray or a surface having lead paint is dry rubbed and scrapped.

8.6.3 Overalls shall be supplied by the Contractor to the workmen and adequate facilities shall
be provided to enable the working painters to wash during the cessation of work.

8.6.4.1

a. White lead, sulphate or lead work products containing those pigments shall not be used in
painting operation except in the form of paste or of paints ready for use.

b. Measures shall be taken whenever required in order to prevent danger arising from the
application of paint in the form of spray.

C. Measures shall be taken, whenever practicable to prevent danger arising out of dust caused
by dry rubbing down and scrapping.

8.6.4.2

a. Adequate facilities shall be provided to enable working painter to wash during and on
cessation of work.

b. Suitable arrangements shall be made to prevent clothing put off during working hours  being
spoiled by painting materials.
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8.6.4.3

a Cases of lead poisoning and of suspected lead poisoning shall be notified and shall be
subsequently verified by a medical man appointed by the competent authorities of the
Consultant.

b The NPCC may require when necessary a medical examination of workers.

c Instructions with regard to the special hygienic precautions to be taken in the painting trade

shall be distributed to working painters.

9.0 When the work is done near any place where there is risk of drowning, all necessary equipments
should be provided and kept ready for use and all necessary steps taken for prompt rescue of
any person in danger and adequate provisions should be made for prompt first aid treatment of
all injuries likely to be obtained during the course of the work.

10.0 Use of hoisting machines and tackle including their attachment encourage and supports shall
conform to the following standard of conditions.

10.1

a. These shall be of good mechanical construction, sound material and adequate strength and free
from patent, defects and shall be kept required in good working order.

b. Every rope used in hoisting or lowering materials or as a means of suspension shall be of

durable quality and adequate strength, and free from patent defects.

10.2 Every crane driver or hoisting appliance operator shall be properly qualified and no person under
the age of 21 years should be in-charge of any hoisting machine including any Scaffolding, winch
or giving signals to operator.

10.3 In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley block
used in hoisting or as means of suspension the safe working load shall be ascertained by
adequate means. Every hoisting machine and all gear referred to above shall be plainly marked
with the safe working load. In case of a hoisting machine having a variable safe working load,
each safe working load and the conditions under which it is applicable shall be clearly indicated.
No part of any machine or any gear referred to above in this paragraph shall be loaded
beyond the safe working load except for the purpose of testing.

10.4 In case of NPCC machines, the safe working load shall be notified by the Engineer-in-Charge. As
regards Contractor's machines the Contractor shall notify the safe working load of the machine to the
Engineer-in-charge whenever he brings any machinery to site of work and get verified by the Engineer-
in-Charge.

11.0 Motors gearing, transmission electric wiring and other dangerous parts of hoisting appliances
should be provided with efficient safeguard, hosting appliances should be provided with such means as
will reduce to the minimum the risk of accidental descent of the load. Adequate precautions should be
taken to reduce the minimum the risk of any part of a suspended load becoming accidentally
displaced. When workers are employed on electrical installations, which are already energized,
insulating mats, wearing apparel, such as gloves sleeves and boots as may be necessary be provided.
The worker should not wear any rings, watches and carry keys or other materials, which are good
conductors of electricity.
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All scaffolding, ladders, and other safety devices mentioned or described herein shall be

maintained in safe condition and no scaffold ladder or equipment shall be altered or removed while it is
in use. Adequate washing facilities should be provided at or near places of work.

13.0

14.0

15.0

These safety provisions should be brought to the notice of all concerned by display on a notice
board at a prominent place of work spot. The person responsible for compliance
of the safety codes shall be named therein by the contractor.

To ensure effective enforcement of the rules and regulations relating to safety  precautions the
arrangements made by the Contractor shall be open to inspection by the or their
representatives.

Notwithstanding the above Clauses from (i) to (xiv) there is nothing in these to exempt the
contractor from the operations of any other Act or Rule in force in the Republic of India.

MODEL RULES FOR THE PROTECTION OF HEALTH AND SANITARY ARRANGEMENTS FOR
WORKERS

1.0

2.0

3.0

3.1

3.2

3.2.1

APPLICATION
These rules shall apply to all building and construction works in which 20 (twenty) or more
workers are ordinarily employed or are proposed to be employed in any day during the period
during which the contractor work is in progress.

DEFINITION
Work place means a place where twenty or more workers are ordinarily employed or are
proposed to be employed in connection with construction work on any day during the period
during which the contractor work is in progress.

FIRST-AID FACILITIES
At every work place first aid facilities shall be provided and maintained, so as to be easily
accessible during working hours, First-Aid boxes at the rate of not less than one box per 150
contract labour or part thereof ordinarily employed.
The First-Aid box shall be distinctly marked with a red cross on white ground and shall contain
the following equipments: -

For work places in which number of contract labour employed does not exceed 50, each First-Aid
box shall contain the following equipments:

i) 6 small sterilized dressings.

i) 3 medium size sterilized dressings.

iii) large size sterilized dressings.

iv) 3 large sterilized burn dressings.

v)1 (30 ml) bottle containing a two percent alcoholic solution of iodine.
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vi) 1(30 ml) bottle containing Sal volatile having the dose and mode of administration indicated
on the label.

vii) 1 snakebite lancet.
viii) (30 gms) bottle of potassium permanganate crystals.
ix) 1 pair of scissors.

xX) 1 copy of the First-Aid leaf-let issued by the Director General, Factory Advise Service &
Labour Institutes, Government of India.

xi) 1 bottle containing 100 tablets (each of 5 grams) of aspirin.
xii) Ointment for burns.
xiii) A bottle of suitable surgical antiseptic solution.

3.2.2 For work places in which the number of contract labour exceed 50. Each First-Aid box  shall
contain the following equipments:

i) 12 small sterilized dressings.

i) 6 medium size sterilized dressings.

iii) 6 large size sterilized dressings.

iv) 6 large size sterilized burn dressings.

v) 6 (15 gms) packet sterilized cotton wool.

vi) 1 (60 ml.) bottle containing a two percent iodine alcoholic solution.

vii) 1 (60 ml.) bottle containing salvolatile having the dose and mode of administration indicated
on the label.

viii) 1 roll of adhesive plaster.

ix) 1 snake — bite lancet.

x) 1 (30 gms.) bottle of potassium permanganate crystals.
xi) 1 pair of scissors.

xii) 1 copy of the First-Aid leaf-let issued by the Director General, Factory Advice Service and
Labour Institutes, Government of India.

xiii) A bottle containing 100 tablets (each of 5 grams) of aspirin.
xiv) Ointment for burns.
xv) A bottle of suitable surgical antiseptic solution.
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Adequate arrangements shall be made for immediate recoupment of the equipment when
necessary.

Nothing except the prescribed contents shall be kept in the First Aid box.

The First Aid box shall be kept in charge of a responsible person who shall always be readily
available during the working hours of the work place.

A person in charge of the First-Aid box shall be a person trained in First-Aid treatment, in
work places where the number of labour employed is 150 or more.

In work places where the number of labour employed is 500 or more and hospital facilities
are not available within easy distance of the works, first-Aid Posts shall be established and
run by a trained Compounder. The Compounder shall be on duty and shall be available at all
hours when the workers are at work.

Where work places are situated in places, which are not towns of cities, a suitable motor
transport shall be kept readily available to carry injured person or persons suddenly taken ill
to the nearest hospital.

DRINKING WATER

In every work place, there shall be provided and maintained at suitable places, easily
accessible to labour, a sufficient supply of cold water fit for drinking.

Where drinking water is obtained from an intermittent public water supply, each work  place
shall be provided with storage where such drinking water shall be stored.

Every water supply of storage shall be at a distance of not less than 50 feet from any  latrines
drain or other source of pollution, Where water has to be drawn from an existing well which is
within such proximity of latrine, drain or any other source of pollution, the well shall be properly
chlorinated before water is drawn from it for drinking. All such wells shall be entirely closed
in and be provided with a trap-door which shall be dust and water-proof.

A reliable pump shall be fitted to each covered well, trap-door shall be kept locked and opened
only for cleaning or inspection which shall be done at least once a month.

WASHING FACILITIES

In every work place adequate and suitable facilities for washing shall be provided and
maintained for the use of labour employed herein.

Separate and adequate screening facilities shall be provided for the use of male and female
workers.

Such facilities shall be conveniently accessible and shall be kept clean and hygienic
condition.

LATRINES AND URINALS
Latrines shall be provided in every work place on the following scale, hamely:

a) Where females are employed there shall be at least one latrine for every 25 females.
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b) Where males are employed, there shall be at least one latrine for every 25 males.

Provided that where the number of males or females exceeds 100, it shall be sufficient if
there is one latrine for 25 males or females, as the case may be, up to the first 100, and
one for every 50 thereafter.

Every latrine shall be under cover and so partitioned off as to secure privacy, and shall has a
proper door and fastenings.

Construction of Latrines: The inside walls shall be constructed of masonry or some suitable
heat resisting non-absorbent materials and shall be cement washed inside and  outside at least
once a year. Latrine shall not be a standard lower than borehole system.

Where workers of both sexes are employed, there shall be displayed outside each block of
latrine and urinal, a notice in the language understood by the majority of the workers  “For
Men only” or “For Women only” as the case may be.

The notice shall also bear the figure of man or of women, as the case may be.

There shall be at least one urinal for male workers up to 50and one for female workers up to 50
employed at a time. Provided that where the number of male or female workmen, as the case
may be, exceeds 500, it shall be sufficient if there is one urinal for every 50 males or females up
to the first 500 and one for every 100 or part thereof, thereafter.

The latrines and urinals shall be adequately lighted and shall be maintained in a clean and
sanitary condition at all times.

Latrines and urinals other than those connected with a flush sewerage system shall comply
with the requirements of the Public Health Authorities.

Water shall be provided by means of a tap or otherwise so as to be conveniently accessible in or
near the latrines and urinals.

Disposal of Excreta

Unless otherwise arranged for by the local sanitary authority arrangements for proper disposal
of excreta by incineration at the work place shall be made by means of a suitable incinerator.
Alternatively excreta may be disposed off by putting a layer of night soil at the bottom of a
pucca tank prepared for the purpose and covering it with a 15 cm layer of waste or for refuse
and then covering it with a layer of earth for fortnight (when it will turn into manure).

The Contractor shall, at his own expense, carry out all instruction issued to him by the Engineer-
in-Charge to effect proper disposal of night soil and other conservancy work in  respect of the
Contractor’'s workmen or employees on the site. The Contractor shall be responsible for
payment of any charges, which may be levied by Municipal or Cantonment Authority for
execution of such work on his behalf.

PROVISION OF SHELTER DURING REST

At every place there shall be provided, free of cost four suitable sheds, two for males  and the
other two for rest separately for the use of man and women labour. The height of each shelter
shall not be less than 3 meters from the floor level to the lowest part of the roof. These shall
be kept clean and the space provided shall be on the basis of 0.6 sgm. Per head, provided that
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the Engineer-in-Charges may permit, subject to his satisfaction, a portion of the building under
construction or other alternative accommadation to be used for the purpose.

CRECHES

At every work place, at which 20 or more women workers are ordinarily employed, there shall be

provided two rooms of reasonable dimensions for the use of their children under the age of six years.
One room shall be used as a playroom for the children and the  other as their bedrooms.

The rooms shall be constructed on standard not lower than the following:

8.2

8.3

8.4

8.5

9.0

9.1

9.2

9.3

9.4

9.5

9.6

9.7

i) Thatched roof
i) Mud floor and walls.
iii) Planks spread over the mud floor and covered with matting

The rooms shall be provided with suitable and sufficient openings for light and  ventilation.
There shall be adequate provision of sweepers to keep the places clean.

The Contractor shall supply adequate number of toys and games in the playroom and
sufficient number of cots and beddings in the bedroom.

The Contractor shall provide one Ayah to look after the children in the creche when the number
of women workers does not exceed 50 and two when the number of women workers
exceeds 50.

The use of the rooms/earmarked as créche shall be restricted to children, their attendant
and mother of the children.

CANTEENS
In every work place where the work regarding the employment of contract labour is likely to
continue for six months and wherein contract labour numbering one hundred or more are

ordinarily employed, an adequate canteen shall be provided by the Contractor  for the use of
such labour.

The canteen shall be maintained by the Contractor in an efficient manner.

The canteen shall consist of at least a dining hall, kitchen, store room, pantry and washing
places separately for workers and utensils.

The canteen shall be sufficiently lighted at all times when any person has access to it.

The floor shall be made of smooth and impervious material and inside walls shall be lime
washed or colour washed at least once in each year provided that the inside walls of the
kitchen shall be lime-washed every four months.

The premises of the canteen shall be maintained in a clean and sanitary condition.

Waste Water shall be carried away in suitable covered drains and shall not be allowed to
accumulate so as to cause a nuisance.
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Suitable arrangements shall be made for the collection and disposal of garbage.

The dinning hall shall accommodate at a time 30 persons of the labour working at time.

The floor area of the dinning hall, excluding the area occupied by the service counter and any
furniture except tables and chair shall not be less than one square meter per dinner to be

accommodated.

A portion of the dinning hall, and service counter shall be partitioned off and reserved for
women workers in proportion to their number.

Washing places for women shall be separate and screened to secure privacy.

Sufficient tables, stool, chairs or benches shall be available for the number of dinners to be
accommodated.

There shall be provided and maintained sufficient utensils, crockery, furniture and any  other
equipment necessary for the efficient running of the canteen.

The furniture, utensils and other equipment shall be maintained in a clean and hygienic
condition.

Suitable clean clothes for the employees serving in the canteen shall be provided and
maintained.

A service counter, if provided, shall have top of smooth and impervious material.

Suitable facilities including an adequate supply of hot water shall be provided for the cleaning
of utensils and equipment.

The foodstuffs and other items to be served in the canteen shall be in conformity with  the
normal habits of the labour.

The charge for foodstuffs, beverages and any other items served in the canteen shall be
based on ‘No profit No loss’ and shall be conspicuously displayed in the canteen.

In arriving at price of foodstuffs, and other articles served in the canteen, the following items
shall not be taken into consideration as expenditure, namely:

The rent of land building.

The depreciation and maintenance charges for the building and equipment provided for the
canteen.

The cost of purchase, repair and replacement of equipment including furniture, crockery,
cutlery and utensils:

The water charges and other charges incurred for lighting and ventilation:

The interest and amounts spent on the provision and maintenance and equipment
provided for in the canteen.

Sig. of bidder GCC- Page 48 of 54 NPCC LIMITED



9.17

10.0

11.0

1.0

2.0

2.1

a)

b)

2.2

2.3

2.4

241

Supply and Installation of Chairs

w0 W for Auditorium at Academic Building at
Indira Gandhi National Tribal University (IGNTU),

Amarkantak, M.P.

PROJECT ZXCELLEMCE SIKDZ 1357

The accounts pertaining to the canteen shall be audited once in every 12 months by
registered accountants and auditors.

ANTI MALARIAL PRECAUTIONS

The Contractor shall at his own expense, conform to all anti-malarial instructions given to him
by the Engineer-in-Charge including the filling up of any borrows pits which may have been dug
by him.

AMENDMENTS

NPCC may from time to time, add to or amend these rules and issue such directions as it may
consider necessary for the purpose of removing any difficulty which may arise in the
administration hereof.

CONTRACTOR'’S LABOUR REGULATIONS

SHORT TITLE
These regulations may be called the Contractor “Labour Regulations”.

Definitions

“Workman” means any person employed by the NPCC or its Contractor directly or indirectly
through a sub-contractor, with or without the knowledge, of the NPCC to do any skilled, semi-
skilled, un-skilled, manual, supervisory, technical or clerical work for hire or reward, whether, the
terms of employment are expressed or implied but does not include any person-

Who is employed mainly in a managerial or administrative capacity; or

Who being employed in a supervisory capacity draws wages exceeding Rupees Two thousand
Five hundred per person or exercises either by the nature of the duties attached to the office
or by reason of powers vested to him, functions mainly of managerial nature.

Who is an outworker, that is to say, a person to whom any articles or materials are given
out by or on behalf of the principal employer to be made up cleaned, washed, altered,
ornamental finished, repaired, adopted or otherwise processed for sale for the purpose
of the trade or business of the principal employer and the process is to be carried out
either in the home of the out worker or in some other premises, not being premises
under the control and management of the principal employer.

“Fair Wages” means wages whether for time or piecework fixed and notified under the
provisions of the minimum Wages Act from time to time.

“Contractor” shall include every person who undertake to produce a given result other than a
mere supply of goods or articles of manufacture through labour or who supplies labour for any
work and includes a sub-contractor.

“Wages” shall have the same meaning as defined in the Payment of Wages Act.
Normally working hours of an adult employee should not exceed 9 hours a day. The working

day shall be so arranged that inclusive of interval for rest, if any, it shall not spread over more
than 12 hours on any day.
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2.4.2 When an adult worker is made to work for more than 9 hours on any day or for more  than 48
hours in any week he shall be paid overtime for the extra hours put in by him at double the
ordinary rate of wages.

2.4.3.1 Every worker shall be given a weekly holiday on a Sunday, in accordance with the
provisions of the Minimum Wages (Central) Rules 1960 as amended from time to time,
irrespective of whether such worker is governed by the Minimum Wages Act or not.

2.4.3.2 Whether the Minimum Wages prescribed by the Government under the Minimum Wage Act are
not inclusive of the wages for the weekly day of rest, the worker shall be entitled to rest day
wages at the rate applicable to the next preceding day, provided he has worked under the same
contractor for a continuous period of not less than 6 days.

2.4.3.3 here a contractor is permitted by the Engineer-in-Charge to allow a workerto  work on a
normal weekly holiday, he shall grant a substitute holiday to him for the whole day on one of the
five days immediately before or after the normal weekly holidays and pay wages to such worker
for the work performed on the normal weekly holiday at overtime rate.

3.0 DISPLAY OF NOTICE REGARDING-WAGES, ETC.

The contractor shall before he commences his work on contract, display and correctly maintain
and continue to display and correctly maintain in a clean and legible condition  in conspicuous
places on the work, notices in English and in the local Indian languages spoken by the majority
of the workers, giving the minimum rates of wages fixed under the Minimum Wages Act, the
actual wages being paid, the hours of work for which such wages are earned, wage period,
dates of payment of wages and other relevant information as per Appendix ‘A’

4.0 PAYMENT OF WAGES

4.1 The contractor shall fix wage periods in respect of which wages shall be payable.

4.2 No wage period shall exceed one month.

4.3 The wages of every person employed as labour in an establishment or by a contractor where
less than one thousand, such persons are employed shall be paid before the expiry of the
seventh day and in other cases before the expiry of tenth day after the last day of the wage
period in respect of which the wages are payable.

4.4 Where the employment of any worker is terminated by or on behalf of the contractor the
wages earned by him shall be paid before the expiry of the second working day from the
date on which his employment is terminated.

4.5 All payments of wages shall be made on a working day at the work premises and during the
working time and on a date notified in advance and in case the work is completed before the
expiry of the wage period, final payment shall be made within 48 hours of the  last working

day.

4.6 Wages due to every worker shall be paid to him direct or to other person authorized by him in
this behalf.

4.7 All wages shall be paid in current coin or currency or in both.
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Wages shall be paid without any deductions of any kind except those specified by the  Central
Government by general or special order in this behalf or permissible under the  Payment of
Wages Act 1956.

A notice showing the wage period and the place and time of disbursement of wages shall be
displayed at the place of work and a copy sent by the contractor to the  Engineer-in-Charge
under acknowledgment.

It shall be the duty of the contractor to ensure the disbursement of wages in the presence of the
Engineer or any other authorized representatives of the Engineer-in- Charge who will be
required to be present at the place and time of disbursement of wages by the contractor to
workmen.

The contractor shall obtain from the Engineer or any other authorized representative of the
Engineer-in-Charge as the case may be, a certificate under his signature at the end of the
entries in the “Register of Wages” or the “Wage-cum-Muster Roll” as the case may be in
the following form:

“Certified that the amount shown in column No............ has been paid to the workmen
concerned in my presence on................ at ............ "

FINES AND DEDUCTIONS, WHICH MAY BE MADE FROM WAGES

The wages of a worker shall be paid to him without any deduction of any kind except the
following—

Fines

Deductions for absence from duty i.e. from the place or the places where by the terms of  his
employment he is required to work. The amount of deduction shall be in proportion to the
period for which he was absent.

Deduction for damage to or loss of goods expressly entrusted to the employed persons
for custody, or from loss of money or any other deduction which he is required to account where
such damage or loss is directly attributable to his neglect or default.

Deduction for recovery of advances or for adjustment of over payment of wages,
advances granted shall be entered in a register.

Any other deduction, which the Central Government may from time to time allow.

No fines should be imposed on any workers in respect of such acts and omissions on his
part as have been approved by the Chief Labour Commissioner.

An approved list of Acts and Omissions for which fines can be imposed is enclosed at
Appendix-1.

No fine shall be imposed on a worker and no deduction for damage or loss shall be made
from his wages until the worker has been given an opportunity of showing cause against
such fines or deductions.
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The total amount of fine, which may be imposed in any one-wage period on a worker, shall
not exceed an amount equal to three paise in Rupees of the total wages, payable to him
in respect of that wage period.

No fine imposed on any worker shall be recovered from him in installment, or after the expiry
of sixty days from the date on which it was imposed.

Every fine shall be deemed to have been imposed on the day of the act or omission in  respect
of which it was imposed.

LABOUR RECORDS

The contractor shall maintain a “Register of persons employed” on work on contract in  form
X111 of the CL (R&A) Central Rules 1971 (Appendix-B).

The contractor shall maintain a “Muster Roll” register in respect of all workmen employed by
him on the work under contract in from XVI of the CL (R&A) Rules 1971 (Appendix-C).

The contractor shall maintain a “Wage Register” in respect of all workmen employed by him on
the work in form (Appendix-D).

Register of accidents — The contractor shall maintain a register of accidents in such form
as may be convenient at the work place but the same shall include the following particulars:

Full particulars of the labourers who met with accident.

rate of wages

Sex

Age

Nature of accident and cause of accident.

Time and date of accident.

Date and time when he/she admitted in Hospital

Date of discharge from the Hospital

Period of treatment and result of treatment

Percentage of loss of earning capacity and disability as assessed by Medical Officer.
Claim required to be paid under Workmen’s Compensation Act.

Date of payment of compensation.

Amount paid with details of the person to whom the same was paid.
Authority by whom the compensation was assessed.

Remarks.
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Register of Fines — The contractor shall maintain a “Register of Fines” in the form
(Appendix-H).

The contractor shall display in a good condition and in a conspicuous place of work the
approved list of Acts and Omission for which fines can be imposed (Appendix-I).

Register of Deductions-The contractor shall maintain a “Register of Deductions” for damage or
loss in form (Appendix-J).

Register of Advances-The contractor shall maintain a “Register of Advances” in form
(Appendix-K).

Register of Overtime-The contractor shall maintain a “Register of Overtime” in form
(Appendix-L).

ATTENDANCE CARD-CUM WAGE SLIP:

The contractor shall issue an attendance card-cum-wage slip to each workman employed
by him in the specimen form at (Appendix-E).

The card shall be valid for each wage period.

The contractor shall mark the attendance of each workman on the card twice each day, once at
the commencement of the day and again after the rest interval, before he actually starts
work.

The card shall remain in possession of the worker during the wage period under reference.

The contractor shall complete the wage slip portion on the reverse of the card at least a day
prior to the disbursement of wages in respect of the wage period under reference.

The contractor shall obtain the signature or thump impression of the worker on the wage
slip at the time of disbursement of wages and retain the card with himself.

EMPLOYMENT CARD

The contractor shall issue an Employment Card in form to each worker within three days
of the employment of the worker (Appendix-F).

SERVICE CERTIFICATE

On termination of employment for any reason whatsoever the contractor shall issue to the
workman whose services have been terminated, a service certificate in from Appendix-G.

PRESERVATION OF LABOUR RECORDS
All records required to be maintained under Regulations Nos. 6 and 7 shall be preserved in
original for a period of three years from the date of last entries made in them and shall be made

available for inspection by the Engineer-in-Charge, Labour Officer.

POWER OF LABOUR OFFICERS TO MAKE INVESTIGATIONS INQUIRY

Sig. of bidder GCC- Page 53 of 54 NPCC LIMITED



12.0

13.0

14.0

Supply and Installation of Chairs

w0 W for Auditorium at Academic Building at
Indira Gandhi National Tribal University (IGNTU),

Amarkantak, M.P.

PROJECT ZXCELLEMCE SIKDZ 1357

The Labour Officer or any other person authorized by NPCC on its behalf shall have power to
make inquires with a view to ascertaining and enforcing due and proper observance of the Fair
Wage Clauses and the Provisions of Regulations. He shall investigate into any complaint
regarding the default made by the contractor or sub-contractor in regard to such provision.
Inspection of Book and slips

The contractor shall allow inspection of all the prescribed labour records to any of his  workers
or to his agent at a convenient time and place after due notice is received or to the Labour
officer or any other person, authorized by the Central Government on his behalf.

Submission of Returns

The contractor shall submit periodical returns as may be specified from time to time.
Amendments

The NPCC may from to time, add or amend the regulations and on any question as to  the

application, interpretation or effect of these regulations the decision of the Zonal Manager
concerned shall be final.

Zonal Manager
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SPECIAL CONDITIONS OF CONTRACT (SCC)
FOR

SUPPLY AND INSTALLATION OF CHAIRS
FOR AUDITORIUM AT ACADEMIC BUILDING AT
INDIRA GANDHI NATIONAL TRIBAL UNIVERSITY (IGNTU),
AMARKANTAK, M.P.

GENERAL

The following special conditions shall be read in conjunction with General Conditions of contract,
if there are any provisions in these Special Conditions, which are at variance with the provisions
of General Conditions of Contract, the provisions in these special Conditions shall prevail.

1)
(2

1.0

1.1

2.0

3.0

4.0

5.0

The work in general shall be carried out as per CPWD specification updated with
correction slips issued up to last date of submission of tender.

For items not covered under CPWD Specification, as above, the work shall be done as per
latest relevant ISI / BIS Codes of practice.

INTRODUCTION

LOCATION / APPROACH TO SITE

The proposed site is in village ‘Podaki’ about 20 Km. from Amarkantak, District Anuppur in
the state of Madhya Pradesh. Nearest Rail head is ‘Pendra Road’. Distance of Amarkantak
is about 220 Km. from Raipur and about 250 Km. from Jabalpur.

LETTER OF UNDERTAKING: The tender shall be accompanied by Letter of acceptance
of tender conditions as per proforma given in this tender document.

Any tender not accompanied by Letter of acceptance in accordance with aforesaid
provision of notice Inviting Tender and Instructions to Tenderer shall be rejected.

Once the Tenderer has given an unconditional acceptance to the tender conditions in its
entirety, he is not permitted to put any remark(s) / conditions(s) (except unconditional
rebate on price, if any) in / along with the tender.

SITE VISIT AND COLLECTING LOCAL INFORMATION

Before tendering, the tenderer is advised to visit the site, its surrounding, access and
satisfy themselves about the local conditions such as approach roads to the site,
availability of water & power supply, application of taxes, duties and levies as applicable,
nature of ground, soil and sub-soil condition, underground water table level,
accommodations they may require etc., river regime, river water levels, other details of
river, steams & any other relevant information required by them to execute complete
scope of work. The tenderer may obtain all necessary information as to risks,
contingencies & other circumstances (insurgencies etc.) which may influence or affect
their tender. Tenderer shall be deemed to have considered site conditions whether he has
inspected it or not and to have satisfied himself in all respect before quoting his rates and
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no claim or extra charges whatsoever in this regard shall be entertained / payable by the
NPCC at a later date.

SALES TAX ON WORKS CONTRACT & TURNOVER TAX ETC.
AS per GCC conditions

TRANSFER OF BID DOCUMENTS
Transfer of bid documents purchased by one intending bidder to another is not
permissible.

The NPCC reserves the right to award the work to a single party or to split the work
amongst two or more parties as deemed necessary without assigning any reason
whatsoever.

NO ESCALATION PAYMENT 7/ PRICE VARIATION ADJUSTMENT

The rates quoted by the contractor shall be firm and fixed for entire contract period as
well as extended period for completion of works. All rates as per bill of quantities (BOQ)
shall be firm & fixed for entire contract period as well as for extended period for
completion of the project. No claim on account of any price variation / Escalation on
whatsoever ground shall be entertained at any stage of works.

The rates and prices to be tendered in the bill of quantities are for completed and finished
items of works and complete in all respects. It will be deemed to include all constructional
plant, labour, supervision, materials, transport, all temporary works, erection,
maintenance, contractor’s profit and establishment / overheads, together with preparation
of designs drawings pertaining to casting yard (if required). Staging from work, stacking
yard, etc, all general risk, taxes, royalty, duties, cess, octroi and other levies, insurance
liabilities and obligations set out or implied in the tender documents and contract.

The materials products used on the works shall be one of the approved makes / brands
out of list of manufacturers / brands / makes given in the tender documents. The
contractor shall submit samples / specimens out of approved makes of materials /
products to the engineer in charge for prior approval. In exceptional circumstances
engineer in charge may allow alternate equivalent makes / brands of products / materials
at his sole discretion. The final choice of brand / make shall remain with the engineer in
charge, whose decision in the matter shall be final and binding and nothing extra on this
account shall be payable to the contractor. Incase single brand / make are mentioned,
other equivalent makes brands may be considered by the engineer in charge with prior
approval. In case of variance in CPWD’s specification from approved products makes
specification the specification of approved products make shall prevail for which nothing
shall be paid extra to the contractor

As soon as possible after the contract is concluded the contractor should submit a time
and progress chart and get it approved by the NPCC. The chart shall be prepared in direct
relation to the time stated in the contract documents for completion of items of works. It
shall indicate the forecast of the dates of commencement and completion of various
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trades of section of the work and may be amended as may be necessary by agreement
between the parties.

13.0 AMENITIES TO BE PROVIDED BY CONTRACTOR TO NPCC: DELETED

14. The contractor if required shall demolish old structures on the proposed site properly.
The useful material shall be the property of the owner / NPCC and these materials
shall be stacked in workmanship like at the place specified by the Engineer-in-Charge.

15. The contractor shall provide safety equipment and gadgets to all their workers,
supervisors and technical staff engaged in the execution of the work while working.
The equipment and gadgets shall also be provided to NPCC by the contractor at his
own cost for use of NPCC officials and / or workforce. The cost of the above
equipment’'s / gadgets shall be included in the rates quoted by the contractor for the
items & works as per bill of Quantities and contractor shall not be entitled for any
extra cost in this regard. The above norm is to be strictly complied with at site .In case
the contractor is found to be deficient in providing safety equipment/ gadgets in
opinion of engineer- in - charge, the engineer in charge at his option can procure the
same at the risk & cost of contractor and provide the same for the use at work site
and shall make the recoveries from the bills of the contractor for the same. The
decision of the engineer -in -charge shall be final and binding on contractor in this
regard.

16.0 The tenderer shall quote his rates inclusive of turnover tax / sales tax on works and
service tax, Labour Cess payable to Central / State Government along with other
taxes, duties, levies etc. in conjunction with other terms and conditions.

17.0 If required, the contractor has to do site clearance, enabling work, barricading,
shifting / realignment of existing utility services etc at his own cost and the contractor
shall not be entitled for any extra payment whatsoever in this regard.

18.0 In case of any sort of anomalies and/or typing error in the nomenclature, rates, &
Description etc. of the items indicated in the Price bid / BOQ of scheduled items must
be read as per respective schedule such as DSR-2014 or latest re-prints.

19.0 The rates of any Non scheduled item given in more than one package of Price bid /
BOQ, the lowest rate shall be the final & binding irrespective of the quoted rates in
any of the packages.

20.0 Contractor has to submit a Construction programme within 10 days of issue of LOA /
LOLI.

21.0 Unless otherwise provided in the schedule of quantity, rates tendered by the
contractor shall be all inclusive and shall apply to all heights, lifts, leads, & depths of
the building and nothing extra shall be paid to him on this account.

22.0 All drawings shall at all times be properly correlated before executing any work.
However, in case of any discrepancy in the item given in the schedule of the quantities
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appended with the tender and architectural drawings relating to relevant item, the
former shall prevail unless and otherwise given in writing by the engineer in charge.

23.0 The contractor shall be required to produce samples of all building materials and
fittings sufficiently in advance to obtain approval of the Engineer-in charge.

24.0 The contractor shall comply with proper and legal orders and directions of the local or
public authority or municipality and abide by their rules and regulations and pay all
fees and charges which he may be liable.

25.0 The rate of all items in which use of cement is involved inclusive of all charges for
curing.

26.0 MODE OF PAYMENT

AS per GCC conditions & Final 10% payment of the total construction value: will be made
approx 30 days after the date of completion and handing over.

27.0 The rate quoted by the contractor shall be deemed to be inclusive of Sales Tax,
Turnover Tax on works contract, service tax, Labour cess or any other similar tax as
per the laws applicable in the State.

27.0 The stamp duty if any on the contract agreement levied by the Government or any other
statutory body shall be paid by the contractor.

28.0 MOCK Up to be provided as per instructions of Engineer In charge.
29.0 If required the technical team may visit the manufacturing facility.

30.0 All furniture should have branded and modular type; knock down which can be easily
installed & uninstalled.

31.0 In case of Dealer/ Supplier/Contractor Authorization certificate from the original manufacturer
that he is authorized to supply furniture.

32.0 All Furniture are minimum one year warranty and minimum next 3 years spare parts will be
supply for binding of bidder.

33.0 Maker's Test Certificate: Manufacturer’s test certificate shall be supplied by the manufacturer
along with the invoice / challan.

34.0 Bidder / supplier must ensure delivery of material in damage free and as per approved mock
up sample failing which the BUYER shall have the right to reject goods and hold the supplier
liable for non-performance of contract.

Zonal Manager

Sig. of bidder SCC- Page 4 of 4 NPCC Ltd.
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PRICE BID



Supply and Installation

of Chairs for Auditorium at

Academic Building at

Indira Gandhi National Tribal University (IGNTU),
Amarkantak, M.P.

PRICE BID:
S.NO. | DESCRIPTION OF QUANTITY | RATES IN RATES IN TOTAL
ITEM FIGURES WORDS AMOUNT IN
FIGURES
01. The seat and back 344 nos.

made up of 1.2 cm.
Thick hot-pressed
plywood measured as
per QA method
described in OCP-
QLTA-P14-18 and
upholstered aith fabric
and moduled
polyurethane foam.
The seat is mounted
on seat brackets made
of 0.5+- 0.05 cm thick
HR steel. The seat is
tip up type and can be
folded when not in
use. Back size: 47 X 52
cm and seat size 47 X
44 cm. The HR
polyurethane foam is
moduled with density
45+- 2kg/m3 and
hardness load 16+- 2
kgf as per 1S:7888 for
25% compression. The
armrest ate membrane
pressed MDF with

black backing laminate.

The understructure is
fabricated using a
rectangular M.S E.R.W
tube 5.08+_ .03 cm X
24+ .03 cm X 0.16
+_0.128 thk. Welded
with back fising
bracket made of 0.315
+_.022 thk CR steel.
The frame is also
welded to a foundation
plate 12+_1cm X
17+ 1 cm X 0.5+_.05
cm thk HR steel. The
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complete
understructure
assembly is black
powder coated DFE
40-60 microns. The
Auditorium chair is
designed to get
mounted /grouted on
floor with flooring
specifications.

Sample Picture of the Auditorium Chair

Seal & Signature

of the Contractor / Agency
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